

Water Utilities Facility (#4477668)
 Owner: City of Lee's Summit
 Solicitor: HDR Engineering
 06/07/2016 02:00 PM CDT

Section Title	Line Item	Item Code	Item Description	UofM	Quantity	Engineer Estimate Unit Price	Extension	Fogel-Anderson Construction Co Unit Price	Extension	Crossland Construction Company, Inc. Unit Price	Extension
SECTION A - Base Bid							11691047.19		11308047.19		12318048
	A-1	1	Security and Access Control Work to include the supply and installation of the security and access control, as shown in Appendix B All work under the Bidding Documents not included in Bid Item A-1	LS	1	\$191,047.19	\$191,047.19	\$191,047.19	\$191,047.19	\$191,047.19	\$191,047.19
	A-2	2		LS	1	\$11,500,000.00	\$11,500,000.00	\$11,117,000.00	\$11,117,000.00	\$12,127,000.81	\$12,127,000.81
SECTION B - Alternate 1 - Deduct of Covered Parking											
	B-1	1	Deduction for footings, pedestals, anchor bolts on Column Row F and canopy framing south of Row E as shown on Drawing 20S101	LS	1	(\$47,600.00)	(\$47,600.00)	(\$32,000.00)	(\$32,000.00)	(\$49,000.00)	(\$49,000.00)
SECTION C - Alternate 2 - Deduct for Covered Parking											
	C-1	1	Deduction for footings, pedestals, anchor bolts on Column Row E and F and canopy framing south of Row D as shown on Drawing 20S101	LS	1	(\$95,200.00)	(\$95,200.00)	(\$56,000.00)	(\$56,000.00)	(\$79,000.00)	(\$79,000.00)
Section D - Alternate Bid No. 3 Deduction for Covered Storage Bins											
	D-1	1	Deduction for metal canopy structure from top of concrete storage bins as shown on Drawing 30A101	LS	1	(\$34,500.00)	(\$34,500.00)	(\$63,000.00)	(\$63,000.00)	(\$46,000.00)	(\$46,000.00)
Section E - Alternate Bid No. 3 Deduction for Alternate Pipe Material of Underground Drainage Piping											
	E-1	1	Deduction for utilizing Schedule 40 PVC pipe for underground drainage piping in lieu of specified cast iron or copper pipe.	LS	1	(\$100,000.00)	(\$100,000.00)	(\$29,000.00)	(\$29,000.00)	\$30,000.00	\$30,000.00
Base Bid Total:							11691047.19		11308047.19		12318048