
AGREEMENT FOR PROFESSIONAL ENGINEERING SERVICES 
FOR OLIVE AND ORCHARD ROAD AND STORM SEWER IMPROVEMENTS - 

DOUGLAS ST. TO CHIPMAN RD. 
(RFQ NO. 2022-60) 

THIS AGREEMENT made and entered into this         day of                      , 20___, by and 
between the City of Lee's Summit, Missouri (hereinafter “City”), and Kimley-Horn and Associates, 
Inc. (hereinafter “Engineer”). 

WITNESSETH: 

WHEREAS, City intends to have engineering services for Olive and Orchard Road and 
Storm Sewer Improvements – Douglas St. to Chipman Rd. (hereinafter “Project”); and 

WHEREAS, Engineer has submitted a proposal for the Project and an estimate of engineering 
costs to perform the Project; and 

WHEREAS, the City Manager is authorized and empowered by City to execute agreements 
providing for professional engineering services; and 

WHEREAS, City desires to enter into an agreement with Engineer to perform the Project; 
and 

WHEREAS, Engineer represents that the firm is equipped, competent, and able to undertake 
such an assignment. 

NOW THEREFORE, in consideration of the mutual covenants and considerations herein 
contained, IT IS HEREBY AGREED by the parties hereto as follows: 

ARTICLE I 
SCOPE OF BASIC SERVICES TO BE PROVIDED BY ENGINEER 

Engineer will provide the following professional engineering services to City (“Basic Services”): 

1.1 General 

The scope of services, based upon the City Design Authorization Memo, includes 
evaluation of improvement alternatives, surveying, roadway design, water line 
design, preparation of property acquisition documents, geotechnical 
investigations, traffic data collection, and utility coordination for improvements to 
Orchard Street from Douglas Street to Olive Street and Olive Street from 
Chipman Road south to the end of the street. Improvements will consist primarily 
of constructing a two-lane city street with curb & gutters, five-foot sidewalk, 
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enclosed stormwater systems, stormwater BMP’s, retaining walls (if needed), 
signage, pavement markings, temporary traffic control, and a new eight-inch 
water main. Also included is the study and remediation of structure flooding 
within the project limits. 

1.2 Surveys 

1.2.1 Design Surveys 

Engineer will contract with Powell CWM, Inc. (Powell) to provide field survey 
data for design of the project, and this survey will be tied to the City’s control 
network.  

Powell will conduct field surveys, utilizing radial topography methods or mobile 
lidar, at intervals and for distances along the project site as appropriate for 
modeling the existing ground (maximum of 25-foot intervals), including locations 
of pertinent features or improvements. Powell will locate buildings and other 
structures, streets, existing enclosed drainage features (including pipe sizes and 
flow lines) for structures that front Orchard Street, Olive Street, and one 
additional structure downstream, existing crossroad culverts (including sizes and 
flow lines), existing streetlights, existing traffic signals, pull boxes, controllers, 
power supplies, sidewalks, shared-use paths, street signs, trees over four inches in 
diameter, visible utilities as well as those underground utilities marked by their 
owners and/or representatives, sanitary sewer manhole and pipe diameters and 
their flow lines, and any other pertinent topographic features that may be present 
at and/or along the project site. Powell will establish benchmarks and control 
points for use during construction.  

1.2.2 Property Surveys 

Powell will locate existing monumentation representing right of way and/or 
easements based on record data which will be provided by an abstractor under a 
sub consultant agreement with Powell. In addition to the existing right of way and 
easement locates Powell will locate existing property lines within the project 
limits. 

1.2.3 Additional Pick-up Survey Days 

Powell will provide up to four (4) additional pick-up survey days and associated 
post processing for additional surveying activities. The following items are 
included, but are not limited to: 

• Place PK nails with whiskers, within the project limits, along the centerline of
Olive Street and Orchard Street at 100-foot intervals elsewhere, and

• Stake existing right of way and temporary or permanent easements as
requested by the City.
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1.3 Geotechnical Services 

Engineer will subcontract with Geotechnology, Inc. to provide pavement designs 
for the new roadway and soil evaluations for retaining walls, if needed.  

Geotechnology will provide a boring plan which will include the following: 

• Pavement Design – Provide up to five (5) borings total drilled at regular
intervals along NE Orchard Street and NE Olive Street to establish the
existing pavement structure and to assist in development of the proposed
pavement structure.

The borings will be sampled to a depth of 10 feet. If auger refusal material is
encountered prior to the planned depth the boring will be terminated. Rock
coring is not planned nor budgeted. Soil sampling will be performed using
split-spoon sampling techniques at 2.5-foot intervals. Geotechnology will
provide a full-time geologist or engineer.  This staff will be on site during
drilling to oversee and manage the sample collection and soil identification
process, provide direction during exploration, prepare logs of the material
encountered, and transport samples to their laboratory for further testing. The
borings will be backfilled with dry mix concrete and capped with a thickness
of either quickset cement or Aquaphalt pavement patch equivalent to the
thickness of the pavement section. Auger cuttings will be removed from the
site and disposed in a dumpster in Geotechnology’s yard. Borings on
pavement are planned. Borings in lawn areas are not anticipated.

• A report will be prepared under the supervision of a professional engineer
registered in the State of Missouri. Geotechnology will provide one digital
copy (in PDF format) of a report that includes the following:

• A discussion of our understanding of the project,
• A review of existing site and subsurface conditions,
• Documentation of the thickness and composition of the existing

pavement structure,
• A plan with the boring locations,
• Pavement core photographs,
• General geologic information, including depth of rock (if encountered),
• Site grading considerations, including an evaluation of the suitability for

reuse of the on-site soils,
• Considerations for temporary excavations,
• Pavement subgrade preparation considerations, and
• Pavement thickness recommendations based on anticipated traffic loads.
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1.4 Subsurface Utility Engineering (SUE) Level A 

Engineer will perform subsurface excavation for up to four (4) locations to 
develop accurate location and depth information for underground utilities. 

1.5 Administration and Project Management 

The Engineer will perform the following Administration and Project Management 
Tasks: 

1. Set up and attend the project kick-off meeting.
2. Personnel planning, project scheduling, and budget control.
3. Plan and hold up to thirty (30) City project weekly coordination and up to four

(4) monthly progress meetings which may include representatives from other
city departments.  Agendas and meeting summary will be completed for the
monthly progress meetings.

4. Prepare and submit up to sixteen (16) monthly progress report documents,
along with the monthly invoices.  The Monthly Progress Report will
document the following:
a. Past Month’s Activities/Accomplishments
b. Pending Issues and Decisions
c. Current Issues and Next Steps
d. Budget Summary Status (showing % complete vs. % expended per task)
e. Schedule Summary Status (chart showing baseline schedule vs. actual

schedule)
f. Next month’s Planned Activities/Goals
g. Summary of Coordination Efforts (including correspondence summaries)

5. Develop subconsultant contracts, review, and process subconsultant invoices.

All the above items will include/address sub-consultant tasks. 

1.6 Public Engagement 

The Engineer will perform the following Public Engagement tasks: 

1.6.1 Resident Informational Survey – Engineer, in conjunction with the City, will 
develop a survey that includes the following: 
• Personal experience of structure and/or property flooding,
• Personal experience of neighborhood or street flooding, and
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• Approval to access property for topographic surveying, reestablishment of
property boundaries and easements, and existing site condition and property
reviews.

Engineer will provide the survey document and resident contact information to 
City in an excel spreadsheet and word document for City use in mailing to 
residents potentially impacted by this project.  

1.6.2 Design Public Meeting – Engineer will conduct one (1) public meeting at the 
completion of the preliminary plans. This meeting will be an in-person meeting to 
be held at City Hall. This meeting will be held in conjunction with the Design 
Public Meeting for the Douglas Street Improvements. 

1.7 Quality Assurance and Quality Control 

The Engineer will perform the following Quality Assurance and Quality Control 
Tasks: 

• Develop a project Quality Control Plan (QCP) document,
• Perform independent Quality Assurance Reviews to verify that QCP is being

followed on deliverables,
• Perform independent Quality Control reviews of the deliverables,
• Perform Conceptual, Preliminary, Right of Way, and Final Design Reviews of

deliverables,
• Perform Conceptual, Preliminary, Right of Way, and Final Plan Reviews of

deliverables,
• Perform Opinion of Probable Construction Cost reviews,
• Review subconsultant QCPs, and
• Review deliverables from subconsultants such as, but not limited to:

o Survey Design Files, and
o Right of Way and Easement Acquisition Documents.

1.8 Public and Private Utility Coordination 

The Engineer will provide to the public and private utilities approved copies of 
the preliminary, right of way, and final design plans that include surveyed 
locations of utilities identified, located, and marked via the Missouri One-Call 
process. 

The Engineer will log all communication with public and private utilities as well 
as request utility as-builts and identify areas of potential impact.  

Engineer will conduct the following coordination meetings among the public and 
private utility owners that appear to have conflicts with the project, to enable them 
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to coordinate efforts for any necessary utility relocations. Engineer will prepare 
agendas and meeting minutes for the following meetings. 

 
• Kickoff Meeting (one (1) meeting, 30 to 45 days after conceptual design 

submittal to utility companies) 
• Preliminary Design Meeting (one (1) meeting, 30 to 45 days after preliminary 

submittal to utility companies) 
• Final Design Meeting (one (1)) meeting, 30 to 45 days after final plans 

submittal to utility companies) 
 

Engineer will include the surveyed locations of the observable and marked 
utilities in the construction plans. Engineer will also include proposed and/or 
relocated utility information in the preliminary and final construction plans as 
provided by the utility companies.  
 
Attend additional coordination meetings with the City and utility owners, and 
prepare agendas and meeting summary for these meetings.  Up to six (6) meetings 
are included. 

 
 

1.9 Conceptual Design (10% Submittal) 
 

1.9.1 Roadway Alternative Development and Analysis 
 

The conceptual roadway design phase includes development of up to three (3) 
different typical roadway sections.  
 
Concept level opinions of probable construction cost will be developed for each 
typical roadway section.  
 
The Engineer will prepare a memorandum evaluating advantages and 
disadvantages of each typical section, based on the following: 

• Multi-modal Impacts, 
• Utility Impacts, 
• R/W Impacts, and 
• Cost. 

 
Results of the evaluation will be summarized and documented in tabular format in 
the memorandum.   
 
The Engineer will summarize all conceptual findings and present to the City at an 
external coordination meeting (Task 1.5.3).  The Engineer, with City staff, will 
select the preferred design to be advanced to Preliminary Design, which will 
include a typical section and pedestrian accommodations. 

 
1.9.2 Hydraulic and Hydrology Flood Study and Report 
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1.9.2.1  Project Initiation, Coordination, and Data Reconnaissance 
 

The purpose of this task is to initiate the project and will consist of 
identifying project protocols and establishing the necessary coordination 
between Engineer and City staff.  The following activities will be carried 
out as part of this Task: 

 
• For H&H modeling, Engineer will discuss and establish protocol for 

Rainfall data usage, and the Level of Service (LOS) to be achieved, and  
• Engineer will collect and evaluate readily available information (E.g.: 

LiDAR) for developing the Hydrology and Hydraulic (H&H) Study 
Report. The data reconnaissance will be limited to the watershed study 
area Boundaries (Figure 1).  

 
The data that will be collected and reviewed by Engineer for building the 
watershed management plan will consist of the following: 

• Latest Zoning Ordinance (from City), 
• Stormwater management and land use GIS coverages (from City), 
• LiDAR data to model ditch cross-sections (from City), 
• Impervious area data (information as readily available from various 

sources), and 
• Soil characteristics (from NRCS Soil Survey data). 

 
As part of the data collection process, Engineer will review existing studies 
and plans from the City for applicable data and recommendations for 
stormwater management within the City of Lee’s Summit.   

 
Deliverables: 

1. Summary of data reconnaissance. 
 
 

 
Remainder of this page left blank on purpose. 
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1.9.2.2  Hydraulic & Hydrological (H&H) Modeling and Analysis 
 

H&H Modeling and Analysis Task will consist of the following 
activities: 
 
Existing & Proposed Conditions Model – Development: 

• Engineer will create an existing hydrologic and hydraulic (H/H) 
stormwater model to evaluate the significant areas of concern as 
identified during the kickoff meeting, 

• Engineer will use EPA’s Storm Water Management Model (SWMM) 
software version 7.5 for this analysis.  To model the primary drainage 
features within the drainage system, approximately 50% of the 
drainage infrastructure will be modeled for the target drainage basin,  

• The purpose of the model will be to identify significant pipe systems 
that need improvement to reduce rainfall flooding within the study 
area.  Secondary pipes smaller than 8 inches in diameter will not be 
evaluated in the model developed for this task, 

Phase 1 

Figure 1: Olive St. and Orchard St. Watershed Boundary Map  
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• Data to be utilized for the hydrologic analysis and hydraulic model 
will consist of the following: 
o Tabular Stage Storage Calculations for Sub-catchments,  
o Impervious areas, 
o Green Ampt infiltration method, 
o Stormwater facility information from City BMP databases, 
o Rainfall data (methodology as determined at the kickoff meeting), 

and 
o Measured stormwater flow data for calibration purposes (if 

available). 

• The stormwater hydraulic model will consist of a representation of 
the physical stormwater system network,   

• The network will consist of junctions, storage nodes, and conduits. A 
combination of LiDAR and field survey information will be utilized 
to model prominent ditches that impact the surrounding sub-
catchment areas, 

• The survey data collected on structures such as pipes and outfalls (if 
any) in Task 1.2.1 will be utilized to create the link-node layout in 
SWMM.  Some information, such as invert data on a select few pipes, 
may be interpolated between known data points if it will have no 
significant effect on the model results.  Any such interpolated data 
within the model and related assumptions will be summarized in the 
final report, and 

• After creating the hydraulic model, Engineer will complete a QA/QC 
review to reduce continuity errors and perform a calibration review of 
the model if calibration data (stormwater flow information) exists.  
Typical calibration data will consist of historical flood depths, 
frequency of nuisance flooding at the location of specific nodes in the 
model, or records of known roadway locations that are frequently 
flooded. 

 
Existing & Proposed Condition Model Run Parameters:  

• Engineer will run the H&H model for the 10-, 25- and 100-year 24-
hour for rainfall events determined at the kickoff meeting, 

• All model output data consisting of node water surface elevations and 
link flow rates will be provided to the City after calibrating and 
finalizing the model,   

• The SWMM model will be constructed for three (3) scenarios (10, 25, 
and 100 year 24-hour): 
o 2022 existing land use (to be provided by the City), and 
o The modeling results will depict flood flows and water surface 

elevations over time through the system and will quantify water 
surface elevations resulting from the design rainfall events applied 
to the watershed for these three (3) scenarios.  Alternative 
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improvements will be modeled in the aggregate (scenarios); 
separate models will not be constructed for each possible solution. 

 
Proposed Condition Model – Alternatives: 

• During the process of building the hydraulic model, Engineer will 
identify potential drainage system improvements within the detailed 
model area (Refer to Figure 1), 

• The drainage system proposed solutions will meet the defined level of 
service (LOS),   
o The LOS goal is for less than or equal to 3.0 inches of ponding 

over the crown of the road and no structural flooding in the 100-
year storm; and flooding to be contained within the conveyance 
system for the 10-year storm, 

• Engineer will attend one meeting with the City to review H&H model 
input data and existing condition model results before proceeding 
with modeling of improvement solutions, 

• The recommended improvements may consist of conveyance or 
temporary storage to address the stormwater quantity problems 
identified at the location, 

• Improvements that provide both water quality and drainage 
improvements or may address drainage only will need to be analyzed 
in the H&H model to assess effectiveness on stormwater conveyance 
capacity in addition to water quality improvements, and 

• Engineer will complete one revision of the meeting summary to 
reflect comments from the City. 
 

Deliverables: 
1. Problem Area Exhibits,  
2. Finalized SWMM Model I/O Files (Electronic), and 
3. Recommended Alternative Exhibits. 

 
1.9.2.3  Hydrology and Hydraulic Study Report Development 

 
The Hydrology and Hydraulic Study Report development will consist of 
the following tasks: 

• Utilizing the results of the task 1.9.2.2, Engineer will summarize the 
improvements that are needed to upgrade the level of service for the 
City’s stormwater system within the detailed study area (Refer to 
Figure 1), and 

• Improvement recommendations will be prioritized for capacity 
enhancement and will contain an opinion of probable costs (OPCC) 
consisting of a survey, design, construction, and potential permit 
application and mitigation costs associated with each improvement. 
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Engineer will prepare and submit one (1) draft copy of the Hydrology and 
Hydraulic Study Report to the City.  Engineer will attend one meeting 
with the City to review City comments on the draft report. 
 
Engineer will incorporate comments from the City and submit one (1) 
copy of the final Hydrology and Hydraulic Study Report.  
  
Deliverables: 
1.  Draft Report (One hard copy), 
2.  Final Report (One hard copy), and 
3.  Electronic Version of Final Report (PDF Format). 

 
 

1.10 Preliminary Design (50% Submittal) 
 

1.10.1 The Preliminary Design phase and submittal will include the final horizontal 
alignment and vertical alignment for the project, the anticipated right of way 
limits and easements required, and an Opinion of Probable Construction Cost 
(OPCC) matching the 50% design level.   

 
 The preliminary design phase submittal will include: 
 

• Title Sheet, 
• General Notes and Legend, 
• Survey Control and Layout Sheet, 
• Typical sections,  
• Roadway plan & profile sheets showing:  

o Existing topographical data, 
o New horizontal and vertical alignments, 
o Curb and gutter, 
o Enclosed drainage improvements, 
o Sidewalks and shared-use paths, 
o Proposed 8” water main extension, 
o Proposed sanitary sewer manhole replacement, 
o Retaining walls (if needed), 
o Existing utilities,  
o Proposed right of way and easements, 

• Drainage area map sheet,  
• Flooding Mitigation (General Approach), 
• Driveway Profiles, 
• Construction phasing plan (Phasing approach only, not temporary traffic 

control plans), 
• Pavement marking layout, 
• Culvert sections (if needed),  
• Cross sections, 
• Preliminary quantities, 
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• Opinion of Probable Construction Cost.  
 

After receiving comments from City, the Engineer will log and resolve each 
comment and will prepare and submit revised documents according to the project 
schedule.  The log of resolved comments will be submitted with the revised plans.  
The City will notify the Engineer of preliminary design approval according to the 
project schedule. 
 
Final design will begin upon City notification of preliminary design approval to 
Engineer. 
 
The Engineer will rely on City Design Standards and supplement with MoDOT 
Design Standards. Design criteria as specified in the City Design Authorization 
Memo will be used with exceptions being documented and approved by the City 
prior to implementation. 

 
1.10.2 8-inch Water Main Extension  

  
• Water main extension plan & profile sheets drawn at 1” = 20’, showing: 

o Existing topographical data, 
o Horizontal and vertical alignments of water line reconstruction, and 
o Proposed permanent utility easements.  

• Preliminary quantities and OPCC. 
 

1.10.3 Sanitary Sewer Manhole Replacement  
  

The Engineer will develop preliminary plans to address the following sanitary 
sewer manholes as identified on Figure 2 below:  

• Replace the following existing sanitary sewer manholes: 30-063, 30-065, 30-
046, 30-052, 30-066, 30-075, and 30-085. 

• Line and replace frame and cover: 30-064. 
 

 
 

 
The Engineer will develop preliminary plans as for the replacement of the 
previously mentioned sanitary sewer manholes, as follows:    

Figure 2: Sanitary Sewer Map 
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• Develop an overall location plan sheet, 
• Develop profile sections of the existing pipes and proposed manholes, and 
• Prepare preliminary quantities and OPCC. 

 
1.10.4 Watershed Flooding Preliminary Plan Improvements 

• Prepare a plan and profile design detail sheets showing the following per 
sheet.  
1. Stormwater infrastructure replacement and rehabilitation consistent with 

the recommendations developed in the conceptual engineering study. 

• Prepare and submit a memorandum of drainage calculations and assumptions 
based on the PCSWMM® model developed in the preliminary engineering 
analysis,   

• Prepare plan and profile of roadway drainage conveyance, 
• Prepare conceptual plan for stormwater storage solution, 
• Prepare preliminary grading plans, 
• Prepare preliminary general notes, 
• Update and submit the previously prepared Opinion of Probable Cost 

(OPCC), and 
• Meet with the City to discuss review comments. Comments will be addressed 

as part of the 90% Design Documents. 
 

The following design solutions are not included in the scope for this project. If 
any of these solutions are selected by the City as part of the Hydrology and 
Hydraulic Study Report or the City would like to pursue these solutions, they can 
be added to this contract as an additional service. 

• Pump station design, and 
• Pipe crossing design under Union Pacific Railroad (UPRR) 

 
 

1.11 Right of Way Plans (60% Submittal) 
 

1.11.1 The City approved preliminary plans will be updated for the Right of Way Plan 
submittal. Items needed to be updated or added: 

• Update Title Sheet, 
• Add a summary of parcel acquisition, full or partial, and remainders sheet, and 
• Include acquisition line work from Right of Way Plan to plan sheets where 

properties are shown. 
 

After receiving comments from City, the Engineer will log and resolve each 
comment and will prepare and submit revised documents according to the project 
schedule.  The log of resolved comments will be submitted with the revised plans.  
The City will notify the Engineer of right of way plan approval according to the 
project schedule. 
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Any City requested changes to the right of way or temporary easements after 
approved right of way plans may require a scope amendment and a supplemental 
agreement.  

 
 

1.12 Final Design (PS&E Submittal) 
 

1.12.1 Conduct final design to prepare construction plans and specifications for one 
construction contract. The following items will be included: 

• Finalize title sheet, 
• Finalize typical section sheets, 
• Update approved R/W plan and profile sheets into final construction roadway 

plan and profile sheets, 
• Finalize Retaining wall plans and details (if needed),  
• Develop concrete jointing details, 
• Finalize storm sewer design,  
• Finalize flooding mitigation design and details, 
• Develop drop inlet special details (if needed), 
• Develop erosion control plans and details, 
• Finalize waterline plans and details, 
• Finalize sanitary sewer manhole replacement plans and details, 
• Finalize construction phasing and develop temporary traffic control plans,  
• Finalize pavement marking and signing plans, 
• Finalize culvert sections (if needed),  
• Finalize pavement marking plans, 
• Develop signing plans,  
• Finalize cross sections,  
• Finalize quantities, 
• Develop Bid Manual, 
• Develop Construction Project Manual, and 
• Finalize Engineers OPCC.  

 
The City will provide the Engineer the City’s standard construction bid 
documents, modified for this project, and other EJCDC language as applicable. In 
addition, the Engineer will be responsible for developing the following sections of 
the Bid Manual and Construction Manual: 

• Technical Specifications, 
• PSP’s 1120 – M&P, 
• Submittal Checklist, 
• Bid Item List, and 
• C410 and C520 portions of the Bid Manual and Construction Manual 
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Prepare, submit, and coordinate approval of a Stormwater Pollution Prevention 
Plan (SWPPP).  

After receiving comments from City, the Engineer will log and resolve each 
comment and will prepare and submit revised documents according to the project 
schedule.  The log of resolved comments will be submitted with the revised plans. 
The City will notify the Engineer of Final design approval according to the 
project schedule. 

Any City requested changes to the final design after approved final design plans 
may require a scope amendment and a supplemental agreement.  

1.12.2 8-inch water Main Final Design and Plans 

Conduct final design to prepare construction plans and specifications for one 
construction contract. The following items will be included as part of the PS&E 
submittal:  

• Finalize water main plan & profile sheets,
• Compile applicable City details and develop additional water main details as

necessary,
• Develop water main specifications as necessary to supplement the City’s

Standard Specifications in the Construction Project Manual,
• Finalize the water main opinion of probable construction cost, and
• Engineer will apply for the MDNR water main construction permit and

coordinate application with the City.

1.12.3 Sanitary Sewer Manhole Replacement Final Design and Plans 

The Engineer will develop final plans and details for the replacement of the 
previously mentioned sanitary sewer manholes, as follows:    

• Develop a demolition plan sheet,
• Finalize overall location plan sheet,
• Finalize profile sections,
• Develop miscellaneous detail sheets,
• Prepare final quantities and OPCC.

1.12.4 Watershed Flooding Final Plan Improvements 

• Incorporate preliminary construction document review comments from the
City (one round of comments is anticipated in the proposed effort),

• Prepare a plan and profile design sheets showing the following per sheet.
1. Stormwater infrastructure replacement and rehabilitation consistent with

the recommendations developed in the conceptual engineering study,

• Finalize plan and profile of roadway drainage conveyance,
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• Finalize storage solution plans,
• Prepare and submit technical specifications and contract documents,
• Prepare and submit the final drainage memorandum with calculations and

assumptions, and
• Prepare and submit the final Opinion of Probable Cost (OPCC).

The following design solutions are not included in the scope for this project. If 
any of these solutions are selected by the City as part of the Hydrology and 
Hydraulic Study Report or the City would like to pursue these solutions, they can 
be added to this contract as an additional service. 

• Pump station design, and
• Pipe crossing design under Union Pacific Railroad (UPRR)

1.13 Property Acquisition Documents 

The Engineer will prepare Right-of-Way/Easement acquisition documents for the 
City’s use in acquiring the property. Documentation will include individual tract 
maps with a description of permanent and temporary easements for up to seventy-
one (71) acquisition documents. The City will provide a standard easement 
acquisition document or “go-by” example for use by Engineer. Property 
acquisition document preparation will begin after receiving the City’s right of 
way plan approval according to the project schedule. 

2.0 Bidding Phase Services 

During the bidding phase of the project, Engineer will: 
1. Respond to one (1) set of Contractor and City questions as requested by the

City during the bid phase of the project, and
2. Attend one (1) prebid meeting with the City/Contractors as requested by City.
3. Assist with addenda creation (needed for technical items), and
4. Assist with submittal review and make recommendations.

3.0 Project Deliverables and Permits 

The following will be submitted to the City, or others as indicated, by Engineer: 
1. One (1) copy of the Geotechnical Report,
2. One (1) half size (11” x 17”) copy of the Preliminary Design with OPCC,
3. One (1) half size (11” x 17”) copy of the Right of Way Plans.
4. One (1) half size (11” x 17”) copy of the Final Design with OPCC,
5. Five (5) signed and sealed half size (11” x 17”) copies of the revised Final

Design with OPCC,
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6. One (1) digital copy of the plans, submitted in items two through five above, 
in PDF format, 

7.   One (1) Digital (8.5” x 11”) letter size copy of the project bid manual,  
8.   Four (4) hard (8.5” x 11”) Letter size copies of the project construction 

manual and one (1) digital copy in PDF format, 
9. One (1) digital copy, in PDF format, of the revised Final Plans to each 

potentially affected utility company,  
10. CADD file submitted to each of the following:  the City, utilities and 

contractor, 
11. Two (2) copies of the easement acquisition documents,  
12. One (1) copy of the conceptual analysis and study documentation, 
13. One (1) copy of the storm water calculations/drainage report, 
14. One (1) copy of the Stormwater Pollution Prevention Plan (SWPPP), and 
15. One (1) copy of the MDNR water main construction permit. 

 
 

4.0 Schedule 
 
Engineer will begin work under this Agreement upon Notice to Proceed and will 
complete the work in accordance with the schedule below: 

 
Phase Description     Deliverable Date 
Surveys – Design and Property   80 working days after NTP 
Draft Concept Design and Traffic Study  55 working days after NTP 
Final Concept Design and Traffic Study  85 working days after NTP 
Preliminary Design 45 working days after 

approved Conceptual Study 
Right of Way Plans 30 working days after 

approved Preliminary Plans 
Property Acquisition Documents 30 calendar days after City 

approved Right of Way Plans 
Final Design Submittal (90%) 60 working days after 

approved Right of Way Plans 
Final Design (100%) Submittal 20 working days after 

Receipt of PS&E Review 
comments 

 
These deliverable dates are based on a three-week concurrent City and MoDOT 
review periods.  If reviews takes longer than three weeks, Engineer will update 
the project schedule/deliverable dates to reflect the change in schedule.  Once the 
NTP date is known, the deliverable dates for preliminary and final design 
submittals will be identified. Workdays, for this schedule, are defined as Monday 
through Friday. 
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ARTICLE II 
OPTIONAL SERVICES TO BE PROVIDED BY ENGINEER 

The following is a list of additional services which will be furnished by Engineer, if needed by City, 
upon receipt of written authorization by the Director of Public Works (“Optional Services”): 

1.0 General 

The following is a list of optional services that can be provided by the Engineer for 
the for Olive and Orchard Road and Storm Sewer Improvement project, if needed. 

1.1 Additional Subsurface Utility Engineer (SUE) QLA 

Engineer will perform subsurface excavation for up to four (4) additional 
locations to develop accurate location and depth information for underground 
utilities. 

ARTICLE III 
SCOPE OF SERVICES TO BE PROVIDED BY CITY 

City will provide the following services to Engineer: 

• List of tenant names,
• Print and Mail Resident Informational Survey,
• Provide any available water, storm sewer, and sanitary sewer locations, size and

materials,
• Perform traffic counts necessary for evaluation of typical sections,
• Copies of available reports and as-built plans,
• Copies of available drainage studies,
• Copies of available plats of adjacent properties,
• EJCDC Contract Documents, Division One-Special Contract Provisions,
• Assist Engineer as needed in gaining right of entry to private property for geotechnical

exploration,
• City will coordinate the Land Disturbance Permit, and
• City will create and host the project website and update as needed.

ARTICLE IV 
PAYMENTS TO THE ENGINEER 

For the services performed by Engineer pursuant to this Agreement, and as full compensation 
therefore, and for all expenditures made and all expenses incurred by Engineer in connection with 
this Agreement, except as otherwise expressly provided herein, subject to and in conformance with 
all provisions of this Agreement, City will pay Engineer a maximum fee for Basic Services and 
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Optional Services in the sum of Eight Hundred Fifty Five Thousand Four Hundred and Twenty 
Eight Dollars  ($855,428.00), according to the following provisions: 
 
A. The cost of all Basic Services covered under Article I shall be billed hourly at the rates set 

forth in Exhibit A attached hereto and incorporated herein by reference.  Expenses incurred to 
provide the Basic Services shall be billed as set forth in Exhibit A.  The total fees (hourly fees 
and expenses) for the Basic Services shall not exceed the total sum of Eight Hundred Forty 
Five Thousand Four Hundred and Twenty Eight Dollars ($845,428.00). 

 
B. The cost of all Optional Services covered under Article II shall be billed hourly at the rates set 

forth in Exhibit A attached hereto and incorporated herein by reference.  Expenses incurred to 
provide the Optional Services shall be billed as set forth in Exhibit A.  The total fees (hourly 
fees and expenses) for the Optional Services shall not exceed the total sum of Ten Thousand 
Dollars ($10,000.00). 

 
C. If so requested by Engineer, City will make payment monthly for Basic Services and Optional 

Services that have been satisfactorily completed.  The City shall make payment to Engineer 
within a period not to exceed thirty (30) days from the date an invoice is received by City.  All 
invoices shall contain the following information: 

 
1. Project Name/Task Name/RFP Number/Description of Agreement. 
2. Invoice Number and Date. 
3. Purchase Order Number issued by City. 
4. Itemized statement for the previous month of Labor (including Personnel Description, Title 

or classification for each person on the Project, Hours Worked, Hourly Rate, and Amount), 
Itemized Reimbursable Expenses, and Invoice Total. 

5. Description of monthly progress detailing the amount of the services completed to date and 
projected completion time. 

6. Project Billing Summary containing the Agreement or Agreed Maximum Fee Amount, 
Cumulative Amount Previously Billed, Billing Amount this Invoice, Agreement or Agreed 
Amount Remaining, and Percent of Maximum Fee Billed to Date. 

 
All moneys not paid when due as provided herein shall bear interest at a per annum rate equal 
to one percent (1%) plus the average Consumer Price Index for All Urban Consumers (CPI-
U)-U.S. City Average for the time period in which payment is past due; provided, however, 
that in no event will the amount of interest to be paid by the City exceed 9% per annum. 
 
 

ARTICLE V 
COMPLETION TIME 

 
The Basic Services shall be completed in accordance with the following schedule:   
 

A. The basic services will be ready for construction bidding by December 29, 2023. 
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The Director of Public Works may, with the mutual consent of the parties, amend the deadlines 
contained in this Article by written authorization upon a showing of cause for amendment by 
Engineer. 
 
The Optional Services shall be completed in accordance with the deadlines set by the Director of 
Public Works and accepted by Engineer at the time said Optional Services are authorized by the 
Director of Public Works.    
 
 

ARTICLE VI 
INSURANCE 

 
A. GENERAL: 

1. Insurer Qualifications:  Without limiting any obligations or liabilities of Engineer, 
Engineer shall purchase and maintain, at its own expense, the insurance set forth in this 
Section with insurance companies authorized to do business in the State of Missouri, 
with an AM Best, Inc. rating of A or above, and with policies and forms satisfactory to 
the City. Failure to maintain insurance as specified herein may result in termination of 
this Agreement at the City’s option. 

2. No Representation of Coverage Adequacy:  The City reserves the right to review any 
and all of the insurance policies and/or endorsements cited in this Agreement, but has 
no obligation to do so.  Failure to demand such evidence of full compliance with the 
insurance requirements set forth in this Agreement or failure to identify any insurance 
deficiency shall not relieve Engineer from, nor be construed or deemed a waiver of, its 
obligation to maintain the required insurance at all times during the performance of this 
Agreement. 

3. Additional Insured:  All insurance coverage, except Workers’ Compensation insurance 
and Professional Liability insurance, if applicable, shall name and endorse, to the fullest 
extent permitted by law for claims arising out of the performance of this Agreement, 
the City, its agents, representatives, officers, directors, officials and employees as 
Additional Insured as specified under the respective coverage sections of this 
Agreement. 

4. Coverage Term:  All insurance required herein shall be maintained in full force and 
effect until all work or services required to be performed under the terms of this 
Agreement are satisfactorily performed, completed and formally accepted by the City, 
unless specified otherwise in this Agreement. 

5. Primary Insurance:  Engineer’s insurance shall be endorsed to indicate its primary, non-
contributory insurance with respect to performance of this Agreement and in the 
protection of the City as an Additional Insured.  Such coverage shall be at least as broad 
as ISO CG 20 01 04 13, or equivalent. 

6. Claims Made:  In the event any insurance policies required by this Agreement are 
written on a “claims made” basis, coverage shall extend, either by keeping coverage in 
force or purchasing an extended reporting option, for six (6) years past completion and 
acceptance of the services.  Such continuing coverage shall be evidenced by submission 
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of annual Certificates of Insurance citing the required coverage is in force and contains 
the provisions as required herein for the six-year period. 

7. Waiver:  To the fullest extent permitted by law, all policies required herein, except for
Professional Liability, including Workers’ Compensation insurance, shall contain a
waiver of rights of recovery (subrogation) against the City, its agents, representatives,
officials, officers and employees for any claims arising out of the work or services of
Engineer.  Engineer shall arrange to have such subrogation waivers incorporated into
each policy via endorsement.

8. Policy Deductibles and/or Self-Insured Retentions:  The policies set forth in these
requirements may provide coverage that contains deductibles or self-insured retention
amounts.  Such deductibles or self-insured retention under the required general liability
and automobile liability policies shall not erode the limit required by the City.  Engineer
shall be solely responsible for any such deductible or self-insured retention amount.

9. Automatic Escalator: The limits of liability for each policy coverage amount stated
above shall be automatically adjusted upward as necessary to remain at all times not
less than the maximum amount of liability set forth in Chapter 537.610 RSMo.
applicable to political subdivisions pursuant to 537.600; provided that nothing herein
or in any such policy shall be deemed to waive the City’s sovereign immunity. The
statutory waiver of sovereign immunity for 2021 is $ 2,940,868.00 for all claims arising
out of a single accident or occurrence.

10. Use of Subcontractors:  If any work under this Agreement is subcontracted in any way,
Engineer shall execute written agreements with its subcontractors containing the
indemnification provisions set forth in this Section and insurance requirements set forth
herein protecting the City and Engineer.  Engineer shall be responsible for executing
any agreements with its subcontractors and obtaining certificates of insurance verifying
the insurance requirements.

11. Notice of Claim: Engineer shall upon receipt of notice of any claim in connection with
this Agreement promptly notify the City, providing full details thereof, including an
estimate of the amount of loss or liability.  Engineer shall also promptly notify the City
of any reduction in limits of protection afforded under any policy listed in the
certificate(s) of insurance in an amount such that the policy aggregate becomes less
than the current statutory waiver of sovereign immunity regardless of whether such
impairment is a result of this Agreement.  A breach of this provision is material breach
of the Agreement.

12. Evidence of Insurance:  Prior to commencing any work or services under this
Agreement, Engineer will provide the City with suitable evidence of insurance in the
form of certificates of insurance and, if requested by the City, a copy of the relevant
endorsement for the insurance policies as required by these requirements, issued by
Engineer’s insurance insurer(s) as evidence that policies are placed with reasonably
acceptable insurers as specified herein and provide the required coverages, conditions
and limits of coverage specified in these requirements and that such coverage and
provisions are in full force and effect.  The City shall reasonably rely upon the
certificates of insurance and endorsements for the insurance policies as evidence of
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coverage but such acceptance and reliance shall not waive or alter in any way these 
insurance requirements or obligations.  
If any of the policies required by these requirements expire during the life of the 
Agreement, it shall be Engineer’s responsibility to forward renewal certificates and 
relevant endorsements the City 30 days prior to the expiration date. All certificates of 
insurance and relevant endorsements shall be identified by referencing the Agreement; 
certificates of insurance and endorsement for the insurance policies submitted without 
referencing the Agreement, as applicable, will be subject to rejection and may be 
returned or discarded.  Certificates of insurance shall specifically include the following 
provisions: 

a. The City, its agents, representatives, officers, directors, officials and
employees are Additional Insureds as follows:

i. Commercial General Liability – Under Insurance Services
Office, Inc., (“ISO”) Form CG 20 10 03 97 or equivalent.

ii. Auto Liability – Under ISO Form CA 20 48 or equivalent.
iii. Excess Liability – Follow Form to underlying insurance.

b. Engineer’s insurance under which City is included as an additional insured
shall be primary, non-contributory insurance with respect to performance of
the Agreement.

c. All policies, except for Professional Liability, waive rights of recovery
(subrogation) against City, its agents, representatives, officers, officials and
employees for any claims arising out of work or services performed by
Engineer under this Agreement.

d. ACORD certificate of insurance form 25 (2014/01) is preferred.
13. All Certificates of Insurance shall name the City of Lee’s Summit as the certificate

holder and send the certificate and any endorsements to:
City of Lee's Summit 
220 SE Green Street 
Lee's Summit, MO  64063-2358 

B. REQUIRED INSURANCE COVERAGE:
1. Commercial General Liability:  Engineer shall maintain “occurrence” form

Commercial General Liability insurance with an unimpaired limit of at least $3,000,000
for each occurrence, $3,000,000 Products and Completed Operations Annual
Aggregate and a $3,000,000 General Aggregate Limit.  The policy shall cover liability
arising from premises, operations, independent contractors, products-completed
operations, bodily injury, personal injury and advertising injury.  Coverage under the
policy will be at least as broad as ISO policy form CG 00 01 93 or equivalent thereof,
including but not limited to, separation of insured’s clause.  To the fullest extent
allowed by law, for claims arising out of the performance of this Agreement, the City,
its agents, representatives, officers, officials and employees shall be endorsed as an
Additional Insured under ISO, Commercial General Liability Additional Insured
Endorsement forms CG 20 10 07 04 and CG 20 37 07 04, or their equivalents.  If any
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Excess insurance is utilized to fulfill the requirements of this subsection, such Excess 
insurance shall be “follow form” equal or broader in coverage scope than underlying 
insurance. 

2. Automobile Liability:  Engineer shall maintain Business Automobile Liability
insurance with an unimpaired limit of at least $1,000,000 each occurrence on
Engineer’s owned, hired and non-owned vehicles assigned to or used in the
performance of the Engineer’s work or services under this Agreement.  Coverage will
be at least as broad as ISO coverage code “1” “any auto” policy form CA 00 01 12 93
or equivalent thereof.  City, its agents, representatives, officers, directors, officials and
employees shall be endorsed as an Additional Insured under ISO Business Auto policy
Designated Insured Endorsement form CA 20 48 or equivalent.  If any Excess
insurance is utilized to fulfill the requirements of this subsection, such Excess insurance
shall be “follow form” equal or broader in coverage scope than underlying insurance.

3. Professional Liability: Engineer shall maintain Professional Liability insurance
covering negligent errors and omissions arising out of the services performed by the
Engineer, or anyone employed by the Engineer, or anyone for whose negligent acts,
mistakes, errors and omissions the Engineer is legally liable, with an unimpaired
liability insurance limit of at least $3,000,000 each claim and $3,000,000 annual
aggregate.  If any Excess insurance is utilized to fulfill the requirements of this
subsection, such Excess insurance shall be “follow form” equal or broader in coverage
scope than underlying insurance.

4. Workers’ Compensation Insurance:  If Engineer employs anyone who is required by
law to be covered by workers’ compensation insurance, Engineer shall maintain
Workers’ Compensation insurance to cover obligations imposed by federal and state
statutes having jurisdiction over Engineer’s employees engaged in the performance of
work or services under this Agreement and shall also maintain Employers Liability
Insurance of $500,000 for each accident, $500,000 disease for each employee and
$1,000,000 disease policy limit.

5. Cyber Liability Insurance: If this Agreement is the subject of any services involving
the City’s information technology structure, or if the Engineer engages in any services
in any way related to performing work involving the City’s information technology
structure under this Agreement, Engineer shall maintain Cyber Liability insurance with
limits not less than $3,000,000 per occurrence or claim,$3,000,000 aggregate.
Coverage shall be sufficiently broad to respond to the duties and obligations as are
undertaken by Engineer in this Agreement and shall include, but not be limited to,
claims involving infringement of intellectual property, infringement of copyright,
trademark, trade dress, invasion of privacy violations, information theft, damage to or
destruction of electronic information, release of private information, alteration of
electronic information, extortion and network security. The policy shall provide
coverage for breach response costs, regulatory fines and penalties, and credit
monitoring expenses with limits sufficient to respond to these obligations.

C. CANCELLATION AND EXPIRATION NOTICE:  Insurance required herein shall not expire,
be canceled, or be materially changed without thirty (30) days’ prior written notice to the City.
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ARTICLE VII 
MISCELLANEOUS PROVISIONS 

The following miscellaneous provisions are agreed to by both parties to this Agreement: 

A. COVENANT AGAINST CONTINGENT FEES:  Engineer warrants that Engineer has not
employed or retained, and will not employee or retain for the duration of this Agreement, any
company or person, other than a bona fide employee working for the Engineer, to solicit or secure
this Agreement, and that Engineer has not paid or agreed to pay any company or person, other
than bona fide employee, any fee, commission, percentage, brokerage fee, gifts, or any other
consideration contingent upon or resulting from the award or making of this Agreement. For
breach or violation of this warranty, the City shall have the right to annul this Agreement without
liability or, at its discretion, to deduct from the agreement price or consideration, or otherwise
recover, the full amount of such fee, commission, percentage, brokerage fee, gift, or contingent
fee. Engineer further covenants that in the performance of this Agreement no person having such
interest shall be employed.

B. OWNERSHIP OF ENGINEERING DOCUMENTS: Payment by City to Engineer as aforesaid
in Article IV shall vest in City title to all drawings, sketches, studies, analyses, reports, models,
and other paper, documents, computer files, and material produced by Engineer exclusively for
the services performed pursuant to this Agreement up to the time of such payments, and the right
to use the same without other or further compensation, provided that any use for another purpose
shall be without liability to the Engineer. Any reuse without written verification or adaptation by
Engineer for the specific purpose intended will be at City's risk and without liability or exposure
to Engineer, and City shall indemnify and hold harmless, to the extent allowed by the Constitution
and Laws of the State of Missouri, Engineer from all claims, damages, losses, expenses, including
attorneys’ fees arising out of or resulting therefrom.

C. MODIFICATIONS TO SCOPE OF WORK: In the event of any changes in the scope of services
contained in this Agreement, prior to commencing the services City and Engineer shall enter into
a mutually executed written modification of this Agreement describing the changes in the services
to be provided by Engineer and City, providing for compensation for any additional services to
be performed by Engineer, and providing completion times for said services.

D. EMERGENCY CHANGES IN SERVICES:  The Director of Public Works, with the consent of
the City Manager, is authorized to execute on behalf of the City modification agreements as
provided for in subsection C. above where there is an emergency and the overall compensation
authorized in Article IV above, and any supplements or modifications thereto, is not increased.
For purposes of this subsection, an “emergency” shall mean those unforeseen circumstances that
present an immediate threat to public health, welfare, or safety; or when immediate response is
necessary to prevent further damage to public property, machinery, or equipment; or when delay
would result in significant financial impacts to the City as determined by the Director of Public
Works and the City Manager.

In the event an emergency change in services is authorized by the Director of Public Works and
the City Manager pursuant to this provision, the modification agreement shall be submitted to the
City Council for ratification at its next available meeting.

Exhibit 1 to Ordinance



E. TERMINATION: In the event of termination by City, if there are any services hereunder in 
progress but not completed as of the date of termination, then said Agreement may be extended 
upon written approval of the City until said services are completed and accepted. 

1. Termination for Convenience:  The services called for by this Agreement or any 
supplements thereto may be terminated upon request and for the convenience of City upon 
thirty (30) days advance written notice.  City shall pay Engineer for all services rendered 
up to the date of termination.  

2. Termination for Cause:  This Agreement may also be terminated for cause by City or 
Engineer.  Termination for cause shall be preceded by a fourteen-(14) day correction period 
effective upon delivery of written notice. City shall pay Engineer for all services rendered 
up to the date of termination.  In the event of termination for cause by City, compensation 
for services rendered by Engineer up to the date of termination shall be offset by City’s 
cost to mitigate or correct the effects of such termination, including by not limited to 
damages resulting from breach or deficiencies in performance or breach of any obligation 
under this Agreement. 

3. Termination Due to Unavailability of Funds in Succeeding Fiscal Years:  When funds are 
not appropriated or otherwise made available to support continuation of the Project in a 
subsequent fiscal year, this Agreement shall be terminated and Engineer shall be 
reimbursed for the services rendered up to the date of termination plus the reasonable value 
of any nonrecurring costs incurred by Engineer but not amortized in the price of the 
services delivered under this Agreement. 

F. COMPLIANCE WITH LAWS: Engineer shall comply with all Federal, State, and local laws, 
ordinances, and regulations applicable to the services.  Engineer shall secure all licenses, permits, 
etc. from public and private sources necessary for the fulfillment of its obligations under this 
Agreement. 

G. SUBLETTING ASSIGNMENT OR TRANSFER: Engineer shall not subcontract, sublet, assign, 
or transfer any interest in the services covered by this Agreement, except as provided for herein 
and except with the prior written and signed consent of City.  The use of subcontractors shall in 
no way relieve Engineer of his/her primary responsibility for the services. No approval will be 
necessary for non-professional services such as reproductions, printing, materials, and other 
services normally performed or provided by others. 

H. CONFERENCES, VISITS TO SITE, INSPECTION OF SERVICES: Upon reasonable advance 
notice and during normal business hours at Engineer’s place of business, representatives of City 
shall have the privilege of inspecting and reviewing the services being performed by Engineer 
and consulting with him/her at such time.  Conferences are to be held at the request of City or 
Engineer. 

I. ENGINEER'S ENDORSEMENT: Engineer shall endorse all plans, specifications, estimates, and 
engineering data furnished by him/her. 

J. INSPECTION OF DOCUMENTS: Engineer shall maintain all records pertaining to its services 
hereunder for inspection, upon reasonable advance notice and during normal business hours at 
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Engineer’s place of business, by a City representative during the Agreement period and for three 
(3) years from the date of final payment for each individual project performed pursuant to this
Agreement.

K. INDEMNIFICATION AND HOLD HARMLESS:  Engineer shall indemnify, defend, and hold
harmless City and its officers, employees, elected officials, and attorneys, each in their official
and individual capacities (the City and any such person being herein called an “Indemnified
Party”), for, from and against any and all judgments, damages, claims, fines, penalties, losses,
costs, and expenses (including reasonable attorneys’ fees, court costs and the costs of appellate
proceedings) to which any such Indemnified Party may become subject, under any theory of
liability whatsoever (collectively “Claims”), insofar as such Claims (or actions in respect
thereof) relate to, arise out of, or are caused by or based upon the intentional, reckless, or
negligent acts, directives, errors, omissions, or willful misconduct, in the performance of
Engineer's duties and services under this Agreement, or any supplements or amendments
thereto, of Engineer, or its employees, officers, agents, or any tier of subcontractor or person
for which Engineer may be legally liable in the performance of this Agreement.  Nothing
contained in this Agreement is to be construed to waive the City’s sovereign immunity or any
other immunity or defense available to the City, its officers, employees, agents, or elected
officials.

L. LIMITATION OF LIABILITY:  In no event will either Party be liable to other Party for
indirect or consequential damages, and in no event will City’s liability under this Agreement
exceed the amount to be paid to Engineer pursuant to Article IV of this Agreement.

M. PROFESSIONAL RESPONSIBILITY: Engineer warrants that the Services rendered will
conform to the requirements of this Agreement and with the care and skill ordinarily used by
members of the same profession practicing under similar circumstances at the same time and in
the same locality.

N. ENTIRE AGREEMENT: This Agreement constitutes the entire agreement between the parties
with respect to its subject matter, and any prior agreements, understandings, or other matters,
whether oral or written, are of no further force or effect.  This Agreement may be amended,
changed, or supplemented only by written agreement executed by both of the parties hereto.

O. CONFLICT:  In the event of any conflict, ambiguity, or inconsistency between this Agreement
and any other document that may be annexed hereto, the terms of this Agreement shall govern.

P. GOVERNING LAW: This Agreement shall be governed by and construed in accordance with
the laws of the State of Missouri, and any suit pertaining to this Agreement may be brought only
in courts in eastern Jackson County, Missouri. The Parties expressly and irrevocably consent to
the exclusive jurisdiction and venue of such courts and expressly waive the right to transfer or
remove any such action.

Q. OPINION OF PROBABLE CONSTRUCTION COST AND SCHEDULE: Since Engineer has
no control over the cost of labor, materials, or equipment, or over contractor’s(s’) methods of
determining prices, or over competitive bidding or market conditions, the estimate of construction
cost and schedule provided for herein is to be made on the basis of Engineer’s experience and
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qualifications and represents Engineer’s best judgment as a professional engineer familiar with 
the construction industry, but Engineer cannot and does not guarantee that the bids or the Project 
construction cost or schedule will not vary from the opinion of probable construction cost and 
schedule prepared by Engineer. 

R. TAX EXEMPT:  City and its agencies are exempt from State and local sales taxes.  Sites of all
transactions derived from this Agreement shall be deemed to have been accomplished within
the State of Missouri.

S. SAFETY:  In the performance of its services, Engineer shall comply with the applicable
provisions of the Federal Occupational Safety and Health Act, as well as any pertinent Federal,
State and/or local safety or environmental laws and regulations.

T. ANTI-DISCRIMINATION CLAUSE:  Engineer and its agents, employees, or subcontractors
shall not in any way, directly or indirectly, discriminate against any person because of age,
race, color, handicap, sex, national origin, or religious creed.

U. DELAY IN PERFORMANCE:  Neither City nor Engineer shall be considered in default of
this Agreement for delays in performance caused by circumstances beyond the reasonable
control of the nonperforming party.  For purposes of this Agreement, such circumstances
include, but are not limited to, abnormal weather conditions, floods, earthquakes, fire,
epidemics, war, riots, and other civil disturbances, strikes, lockouts, work slowdowns, and
other labor disturbances, sabotage, judicial restraint, and delay in or inability to procure
permits, licenses, or authorizations from any local, State, or Federal agency for any of the
supplies, materials, accesses, or services required to be provided by either City or Engineer
under this Agreement.  Engineer and City shall be granted a reasonable extension of time for
any delay in its performance caused by any such circumstances.  Should such circumstances
occur, the nonperforming party shall within a reasonable time of being prevented from
performing, give written notice to the other party describing the circumstances preventing
continued performance and the efforts being made to resume performance of the Agreement.

V. NON-EXCLUSIVE AGREEMENT.  This Agreement is entered into with the understanding
and agreement that it is for the sole convenience of the City.  The City reserves the right to
obtain like goods and services from another source when necessary.

W. TIME OF THE ESSENCE.  Time is of the essence in this Agreement.  Unless otherwise
specifically provided, any consent to delay in Engineer's performance of its obligation is
applicable only to the particular transaction to which it relates, and is not applicable to any
other obligation or transaction.

X. SIGNATORY AUTHORITY.  Each person signing this Agreement represents that such person
has the requisite authority to execute this Agreement on behalf of the entity the person
represents and that all necessary formalities have been met.

Y. IMMIGRATION REQUIREMENTS.  Pursuant to Section 258.530, RSMo. if Agreement
exceeds five thousand dollars ($5,000.00), Engineer warrants and affirms to the City that (i)
Engineer is enrolled and participates in a federal work authorization program with respect to
the employees working in connection with the contracted services and (ii) Engineer does not
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knowingly employ any person who is an unauthorized alien in connection with the contracted 
services.   

Engineer shall swear to and sign an affidavit declaring such affirmation, and provide the City 
with supporting documentation of its enrollment and participation in a federal work 
authorization program with respect to the employees working in connection with this 
Agreement.  The required documentation must be from the federal work authorization program 
provider (e.g. the electronic signature page from the E-Verify program’s Memorandum of 
Understanding); a letter from Engineer reciting compliance is not sufficient.   

Z. RIGHTS AND REMEDIES.  No provision in this Agreement shall be construed, expressly or
by implication, as waiver by the City of any existing or future right and/or remedy available
by law in the event of any claim of default or breach of this Agreement.  The failure of the City
to insist upon the strict performance of any term or condition of this Agreement or to exercise
or delay the exercise of any right or remedy provided in this Agreement, or by law, or the
City’s acceptance of and payment for services, shall not release the Engineer from any
responsibilities or obligations imposed by this Agreement or by law, and shall not be deemed
a waiver of any right of the City to insist upon the strict performance of this Agreement.

AA. NO THIRD-PARTY RIGHTS:  The services provided for in this Agreement are for the 
sole use and benefit of City and Engineer.  Nothing in this Agreement shall be construed to 
give any rights or benefits to anyone other than City and Engineer. 

BB. CONFIDENTIALITY OF RECORDS.  The Engineer shall establish and maintain 
procedures and controls that are acceptable to the City for the purpose of ensuring that 
information contained in its records or obtained from the City or from others in carrying out 
its obligations under this Agreement shall not be used or disclosed by it, its agents, officers, or 
employees, except as required to perform Engineer’s duties under this Agreement.  Persons 
requesting such information should be referred to the City.  Engineer also agrees that any 
information pertaining to individual persons shall not be divulged other than to employees or 
officers of Engineer as needed for the performance of duties under this Agreement. 

CC. ANTI-DISCRIMINATION AGAINST ISRAEL ACT. If this Agreement has a total
potential value of $100,000 or more and Engineer has 10 or more employees, the following
applies. Pursuant to Section 34.600, RSMo. and to the fullest extent permitted by law, Engineer
certifies that Engineer is not engaged in a boycott of Israel as of the Effective Date of this
Agreement, and agrees for the duration of this Agreement to not engage in a boycott of Israel
as defined in Section 34.600, RSMo.

DD. PROVISIONS REQUIRED BY LAW.  Each and every provision of law and any clause
required by law to be in the Agreement will be read and enforced as though it were included
herein and, if through mistake or otherwise any such provision is not inserted, or is not correctly
inserted, then upon the application of either Party, the Agreement will promptly be physically
amended to make such insertion or correction.

EE.       SEVERABILITY.  The provisions of this Agreement are severable to the extent that any 
provision or application held to be invalid by a Court of competent jurisdiction shall not affect 
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any other provision or application of the Agreement which may remain in effect without the 
invalid provision or application. 

FF.        NOTICE:  Whenever any notice is required by this Agreement to be made, given or 
transmitted to any party, it shall be enclosed in an envelope with sufficient postage attached to 
ensure delivery and deposited in the United States Mail, first class, with notices to City addressed 
to: 

City Engineer  Director of Public Works 
City of Lee’s Summit  City of Lee’s Summit 
220 SE Green Street  220 SE Green Street 
Lee’s Summit, MO 64063 Lee’s Summit, MO 64063 

and notices to Engineer shall be addressed to: 

Kimley-Horn  
Attn:  Charles E. Touzinsky, III 
802 Pennsylvania Avenue, Suite 150 

Kansas City, MO  64105 

or such place as either party shall designate by written notice to the other.  Said notices may also 
be personally hand delivered by each party to the other, at the respective addresses listed above. 
If hand delivered, the date of actual completion of delivery shall be considered the date of receipt. 
If mailed, the notice shall be considered received the third day after the date of postage. 

GG.   E-SIGNATURE AND COUNTERPARTS. The Parties agree that this Agreement may be 
signed in two or more counterparts and/or signed electronically, and all such counterparts together 
shall constitute one and the same agreement; such signatures shall bind the signing party in the 
same manner as if a handwritten signature had been delivered. 

ARTICLE VIII 
EXHIBITS 

The following Exhibits are attached to and made a part of this Agreement: 

Exhibit A – Rate Schedule 

City and Engineer, by signing this Agreement, acknowledges that they have independently assured 
themselves and confirms that they individually have examined all Exhibits, and agrees that all of 
the aforesaid Exhibits shall be considered a part of this Agreement and agrees to be bound to the 
terms, provisions, and other requirements thereof, unless specifically excluded.   

THIS AGREEMENT shall be binding on the parties thereto only after it has been duly 
executed and approved by City and Engineer. 
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Standard Rate Schedule 

Kimley-Horn and Associates, Inc. 

Effective July 1, 2022 to June 30, 2023 

Classification Hourly Rate

Administrative Assistant 
Technician (CAD, Construction, GIS, etc.) 
Senior Technician/Designer 
Graduate Engineer/Planner/Scientist 
Project Engineer/Planner/Scientist 
Project Manager 
Senior Project Engineer/Planner/Scientist 
Principal 

$85 - $145 
$90 - $150 
$125 - $185 
$105 - $165 
$140 - $200 
$160 - $250 
$180 - $250 
$225 - $295 

Additional rates may be negotiated at a later date for 
classifications or services not included above. 
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	1.9.2.1  Project Initiation, Coordination, and Data Reconnaissance
	1.9.2.3  Hydrology and Hydraulic Study Report Development
	SCOPE OF SERVICES TO BE PROVIDED BY CITY



