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Billing Rate  $275.00 $195.00 $225.00 $225.00 $140.00 $160.00 $160.00 $225.00 $135.00 $140.00 $110.00 $250.00 $160.00 $80.00 $80.00 $160.00 $110.00 $185.00 $110.00 $95.00 TREKK

TASKS
A. Task 1 ‐  Field Data Collection

1 Flow data processing and data delivery $10,575 $10,575
2 Move City‐owned meters 8 8 $2,680
3 Field Survey SS Manholes 40 225 225 $42,400
Subtotal Hours 0 8 0 0 8 0 0 0 0 0 0 0 40 225 225 0 0 0 0 0
Subtotal Dollars 0 1560 0 0 1120 0 0 0 0 0 0 0 6400 18000 18000 0 0 0 0 0 0 10575 $55,655
Total Task 1 $55,655

B. Task 2 ‐ Hydraulic Models Development

1 Model network updates (4 models) 1 14 2 44 40 2 2 20 4 $20,045
2 Flow and rainfall data analysis 48 16 $8,480

3 Existing conditions models (4) calibration and verification 5 3 156 154 8 4 $50,930
4 Prepare materials for Model Calibration Workshop 2 8 2 4 4 4 $4,660
Subtotal Hours 3 27 7 0 252 198 2 14 20 4 16 4 0 0 0 0 0 0 0 0
Subtotal Dollars 825 5265 1575 0 35280 31680 320 3150 2700 560 1760 1000 0 0 0 0 0 0 0 0 0 0 $84,115
Total Task 2 $84,115

C. Task 3 ‐ Existing System Capacity Evaluation
1 Add near term improvements for current and committed projects 1 1 4 $980
2 Establish downstream boundary condition constraints for LBVSD and MBC 
systems and incorporate into model. 2 2 $670

3 Complete capacity assessment model runs for each basin. Assume up to four (4) 
design storm events to be evaluated per basin.

2 12 12 2 $4,440
4 Develop mapping and characterization of existing condition performance.

2 12 12 2 $4,440
5 Identify modeled capacity bottlenecks, and define design flows at key locations 
(e.g. connection point to downstream facilities, major pump stations, other key 
points). Compare bottlenecks to known capacity constraints and identify key 
findings. 1 4 2 4 4 $2,705

6 Identify areas of high I/I that will be focus areas for evaluating I/I reduction 
measures during the alternatives analysis. 2 4 2 $1,270

7 Prepare for and facilitate Existing Capacity Evaluation Workshop with City staff to 
review results of task. Prepare meetings minutes and address City comments.

1 4 2 2 2 2 $2,555
8 Complete field investigation to confirm model results in key areas. Investigate 
issues and determine any updates needed to model. 4 8 8 $2,780

9 Update and refine model calibration in specific areas if needed to improve model 
accuracy. 12 12 $3,600

Subtotal Hours 2 21 4 1 60 44 0 6 0 0 8 0 0 0 0 0 0 0 0 0
Subtotal Dollars 550 4095 900 225 8400 7040 0 1350 0 0 880 0 0 0 0 0 0 0 0 0 0 0 $23,440

Total Task 3 $23,440

Lee’s Summit Wastewater Master Plan
Scope and Fee
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TASKS

Lee’s Summit Wastewater Master Plan
Scope and Fee

D. Task 4 ‐ Develop Future Growth Projections
1 Review and compile Comprehensive Plan growth projection information including 
locations and types of developments, and assumed population projection 
standards. Develop list of questions. 1 4 8 $2,135

2 Facilitate meeting with City Comprehensive Plan team leads to review projections 
from plan and confirm understanding of projections. 2 4 4 $1,870

3 Develop initial growth projection mapping in GIS for 20‐year, and Ultimate 
Conditions.  

2 16 8 $3,670
4 Develop initial timing projections for developments for 10‐year, 20‐year, and 
ultimate planning horizons.

2 8 $1,470
5 Facilitate up to three (3) meetings with City and other stakeholders to help 
confirm characteristics and timing of future developments.

4 12 12 $5,060
6 Provide mapping and documentation of growth projections to City for review and 
comments. Update per comments. 8 8 $2,640

7 Facilitate workshop with City and Comprehensive Plan team to review 
projections, incorporate final comments and and finalize projections used for 
Master Plan.

2 8 4 8 $4,090
Subtotal Hours 9 40 4 0 0 0 0 0 64 8 0 0 0 0 0 0 0 0 0 0
Subtotal Dollars 2475 7800 900 0 0 0 0 0 8640 1120 0 0 0 0 0 0 0 0 0 0 0 0 $20,935
Total Task 4 $20,935

E. Task 5 ‐ Flow Planning Criteria for Future Growth

1 Compile flow data set to utilize for evaluation of wet weather flows produced by 
developments in the metro area with modern sewer construction standards and 
building codes. Characterize each basin in the study based on size, system age, 
and other relevant factors. 2 2 4 8 8 $3,600

2 Compile planning criteria utilized by similar regional utilities. 2 1 $615
3 Evaluate flows produced in the study areas 4 2 40 $6,830
4 Characterize data from relevant City basins and comparable regional areas and 
identify key findings. 4 4 8 $2,800

5 Develop recommended alternative design criteria. 2 8 4 4 2 $4,020
6 Complete comparative projections identifying projected planning flows produced 
by alternative design criteria. Compare to City’s current criteria and best regional 
comparable criteria. 1 4 2 12 8 2 $4,915

7 Facilitate Workshop to review results of design criteria evaluation and 
recommendations. Prepare meetings minutes and address City comments.

2 4 2 12 2 $3,910
8 Update criteria per comments and document recommended criteria to be used 
for Master Plan. 1 2 2 2 2 $1,885

Subtotal Hours 6 30 19 0 80 10 0 8 8 8 0 0 0 0 0 0 0 0 0 0
Subtotal Dollars 1650 5850 4275 0 11200 1600 0 1800 1080 1120 0 0 0 0 0 0 0 0 0 0 0 0 $28,575

Total Task 5 $28,575
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TASKS

Lee’s Summit Wastewater Master Plan
Scope and Fee

F.
Task 6 ‐ Future Conditions Model Development and Capacity Evaluation

1 Identify conceptual locations of major gravity interceptor and trunk sewer 
extensions, and potential pump station locations to serve anticipated future 
growth areas that cannot be served with the existing collection system.

1 8 8 8 24 $8,075
2 Develop dry weather flow response contributions for future developments and 
incorporate into model. 16 16 2 $5,250

3 Develop wet weather flow response contributions for future developments and 
incorporate into model. 24 24 8 $9,000

4 Develop 2030 Condition Models. 20 20 4 $6,900
5 Develop 2040 Conditions Models. 40 40 4 $12,900
6 Complete capacity assessment model runs for each basin, for each planning 
period. Assume up to three (3) design storm events to be evaluated per basin.

2 12 12 2 $4,440
7 Develop mapping and characterization of future conditions performance for each 
planning period. 2 8 8 2 $3,240

8 Identify modeled capacity bottlenecks, and define design flows at key locations 
(e.g. connection point to downstream facilities, major pump stations, other key 
points). Document key findings. 1 4 2 8 2 $3,075

9 In areas where Ultimate Conditions may have significant impact on 
improvements needed for 10‐year and 20‐year planning period, complete 
abbreviated modeling and or/flow projections to estimate ultimate design flows.

1 2 2 12 8 4 $4,715
10 Develop initial recommendations for Level of Service goals to evaluate in each 

basin. 2 2 2 2 $1,840
11 Prepare for and Facilitate Workshop Future Conditions Capacity Evaluation and 

Alternatives Development Workshop to review findings, and review alternatives 
to be evaluated for future conditions (alternatives identified in Task 8).

2 8 4 8 8 2 $5,860
Subtotal Hours 7 28 10 0 156 144 28 28 0 0 0 0 0 0 0 0 0 0 0 0
Subtotal Dollars 1925 5460 2250 0 21840 23040 4480 6300 0 0 0 0 0 0 0 0 0 0 0 0 0 0 $65,295
Total Task 6 $65,295

G. Task 7 ‐ System Renewal and I/I Reduction Strategies and Needs Forecasting

1 Compile past City historical records: 2 4 2 $1,270
2 Work with City to develop assumptions for areas without age information in GIS 
<(~80% do not have age in our current GIS>.  Discuss best way to populate can 
City provide support? 1 4 4 $1,325

3 Compile planned near term renewal work and schedule, and estimated unit costs 
for current and future work. 1 4 $765

4 Compile available PACP coded CCTV observation data and format for 
condition/risk evaluation: 8 2 $1,360

5 Utilize HDR Automated Risk and Prioritization Decision Model to characterize 
results of past condition assessment work and characterize findings by age and 
condition. Document any key trends that different in comparison to other 
regional utilities.   2 4 20 12 $5,670

6 Facilitate Workshop with City to review: 2 4 12 4 $3,470
7 Work with City to establish preferred inspection and renewal strategies for 20‐
Year planning period. 2 2 8 $1,920

8 Utilizing past inspection findings, future plan for condition assessments, age and 
material of system, and engineering judgment, estimate quantity of system 
renewal work to completed during planning period and planning level costs and 
corresponding programmatic costs:

2 4 20 8 $5,110
9 Extrapolate results of public sector condition and renewal plan to estimate % I/I 
reduction for baseline public sector renewal in areas of focus.

2 4 24 12 $6,210
10 Develop private sector I/I reduction approach alternatives, and characterize 

benefits and challenges of each. 4 12 2 16 $6,130

Subtotal Hours 4 22 24 0 16 0 0 0 104 44 0 0 0 0 0 0 0 0 0 0
Subtotal Dollars 1100 4290 5400 0 2240 0 0 0 14040 6160 0 0 0 0 0 0 0 0 0 0 0 0 $33,230

Total Task 7 $33,230
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Billing Rate  $275.00 $195.00 $225.00 $225.00 $140.00 $160.00 $160.00 $225.00 $135.00 $140.00 $110.00 $250.00 $160.00 $80.00 $80.00 $160.00 $110.00 $185.00 $110.00 $95.00 TREKK

TASKS

Lee’s Summit Wastewater Master Plan
Scope and Fee

H. Task 8 ‐ Alternatives Evaluation ‐Level of Service (LOS) Evaluation and 
Determination of Preferred Wet Weather Management Strategy for Each Basin

1 Alternative Development 4 33 6 56 56 4 $26,585
2 Alternatives Evaluation – 20‐Year Planning Period 2 16 2 8 16 $8,160
3 Prepare materials for and Facilitate Alternatives Evaluation workshop with City 
staff to review findings and recommendations. Prepare meetings minutes and 
address City comments. 2 8 4 2 $3,460

4 Update recommended improvements for 20‐Year planning period based on City 
comments. 2 8 2 4 4 $3,760

5 Develop recommended improvements required to address growth for 10‐Year 
planning period, and recommended phasing 1 8 2 4 4 $3,485

6 Develop recommended I/I reduction strategies and corresponding plan 
corresponding to preferred alternatives. Incorporate into programmatic R/R 
approach. 4 40 8 40 20 $19,500

7 Resiliency analysis for Tudor and Scruggs service areas 2 16 8 40 20 $14,270
$0

Subtotal Hours 17 129 32 10 160 104 0 4 0 0 0 0 0 0 0 0 0 0 0 0
Subtotal Dollars 4675 25155 7200 2250 22400 16640 0 900 0 0 0 0 0 0 0 0 0 0 0 0 0 0 $79,220
Total Task 8 $79,220

I. Task 9 ‐ Management Strategy Updates and Documentation

1
Coordinate Master Plan updates and strategies to be incorporated into Strategic 
Plan 4 24 4 20 8 $10,760

2
Support the City in communication and engagements with external stakeholders. 
This support my include but not be limited to: 14 24 16 16 16 32 60 $28,250
Subtotal Hours 18 48 20 0 36 0 8 0 16 0 0 0 0 0 0 32 60 0 0 0
Subtotal Dollars 4950 9360 4500 0 5040 0 1280 0 2160 0 0 0 0 0 0 5120 6600 0 0 0 0 0 $39,010
Total Task 9 $39,010

J. Task 10 ‐ CIP Development and Implementation Plan
1 Establish Preliminary 20‐year CIP 1 6 2 4 4 4 $3,635
2 Financial impacts analysis 4 20 10 $7,250
3 Establish Final CIP and Implementation Plan for improvements 1 4 2 $1,505

Subtotal Hours 6 30 14 0 4 4 0 0 4 0 0 0 0 0 0 0 0 0 0 0
Subtotal Dollars 1650 5850 3150 0 560 640 0 0 540 0 0 0 0 0 0 0 0 0 0 0 0 0 $12,390

Total Task 10 $12,390

K. Task 11 ‐ Tools Integration and Training
1 Facilitate up to three (3) workshops with City staff to support training on 
hydraulic model use. 2 2 16 16 12 $9,680

2 Provide GIS data developed through project to City. Support City in integrating 
with GIS and CityWorks. 4 8 $1,640

Subtotal Hours 0 2 2 0 20 0 0 16 8 0 0 12 0 0 0 0 0 0 0 0
Subtotal Dollars 0 390 450 0 2800 0 0 3600 1080 0 0 3000 0 0 0 0 0 0 0 0 0 0 $11,320

Total Task 11 $11,320

L. Task 12 ‐ Final Report
1 Document results of Master Plan in Draft report and submit to City for review and 
comment. 4 30 4 60 16 $18,410

2 Facilitate review meeting to discuss City comments. 2 2 2 $1,390
3 Update report and submit final report. 8 8 4 $800 $4,020

Subtotal Hours 6 40 6 0 68 0 0 0 20 0 0 0 0 0 0 0 0 0 0 0
Subtotal Dollars 1650 7800 1350 0 9520 0 0 0 2700 0 0 0 0 0 0 0 0 0 0 0 800 0 $23,820

Total Task 12 $23,820
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TASKS

Lee’s Summit Wastewater Master Plan
Scope and Fee

M. Task 13 ‐ Project Management
1 Project management and administration (project setup) 4 8 $1,540
2 Budget and invoice management 1 8 12 4 $3,535
3 Quality Control and Project Approach and Resource Review 4 2 4 2 $2,950

Subtotal Hours 5 12 2 0 0 0 0 4 0 0 0 2 0 0 0 0 0 0 12 12
Subtotal Dollars 1375 2340 450 0 0 0 0 900 0 0 0 500 0 0 0 0 0 0 1320 1140 0 0 $8,025
Total Task 13 $8,025

Total Base Hours 83 437 144 11 860 504 38 80 244 64 24 18 40 225 225 32 60 0 12 12 3,113
Total Base Billing Amount $22,825 $85,215 $32,400 $2,475 $120,400 $80,640 $6,080 $18,000 $32,940 $8,960 $2,640 $4,500 $6,400 $18,000 $18,000 $5,120 $6,600 $0 $1,320 $1,140 $800 $10,575 $485,030

$485,030Estimated Project Fee
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