
Sanitary Sewer Small Main Replacement Project (#7282610)
Owner: Lee's Summit MO, City of
Solicitor: Lee's Summit MO, City of
10/21/2020 02:00 PM CDT

Line Item Item Description UofM Quantity
Unit Price Extension Unit Price Extension

1 Demolition and Removal LS 1 $90,000.00 $90,000.00 $25,000.00 $25,000.00
2 Mobilization LS 1 $300,000.00 $300,000.00 $50,000.00 $50,000.00
3 Sanitary Sewer Pipe ‐ 8 inch Ln Ft 5978 $200.00 $1,195,600.00 $140.00 $836,920.00
4 Sanitary Sewer Pipe ‐ 4 inch Ln Ft 300 $60.00 $18,000.00 $80.00 $24,000.00
5 Sanitary Sewer Structures ‐ Standard Manhole Ea 22 $5,000.00 $110,000.00 $10,500.00 $231,000.00
6 Sanitary Sewer Structures ‐ Drop Manhole Ea 2 $6,000.00 $12,000.00 $15,000.00 $30,000.00
7 Sanitary Sewer Structures ‐ Shallow Manhole Ea 6 $5,000.00 $30,000.00 $5,000.00 $30,000.00
8 Sanitary Sewer Wye and Service Ea 92 $1,500.00 $138,000.00 $1,500.00 $138,000.00
9 Traffic Control LS 1 $80,000.00 $80,000.00 $35,000.00 $35,000.00

10 Water Line Pipe ‐ Service Line Ln Ft 450 $50.00 $22,500.00 $22.00 $9,900.00
11 Water Meter Installation Ea 4 $1,000.00 $4,000.00 $1,000.00 $4,000.00
12 Water Meter Removal and Abandonment Ea 4 $1,000.00 $4,000.00 $250.00 $1,000.00
13 Water Service Reconnection Ea 4 $1,000.00 $4,000.00 $1,000.00 $4,000.00

Base Bid Total: $2,008,100.00 $1,418,820.00

L‐1 Line 1 Days 10
L‐2 Line 2 Days 10
L‐3 Line 3 Days 10
L‐4 Line 4 Days 12
L‐5 Line 5 Days 11
L‐6 Line 6 Days 26
L‐8 Line 8 Days 15
L‐9 Line 9 Days 11
L‐10 Line 10 Days 15
L‐11 Line 11 Days 27
L‐12 Line 12 Days 9
L‐13 Line 13 Days 11
L‐14 Line 14 Days 9
L‐15 Line 15 Days 10
L‐16 Line 16 Days 10
L‐17 Line 17 Days 11
L‐18 Line 18 Days 9
L‐19 Line 19 Days 9
L‐20 Line 20 Days 8
L‐21 Line 21 Days 27
L‐22 Line 22 Days 12

Days 130

Engineer Estimate Wiedenmann Inc

Milestones (Input amount of Calendar Days for each Milestone under the Unit Price section) ‐ Sanitary Sewer Small Main Replacement

Amount of days for Substantial Completion


