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AGREEMENT BETWEEN OWNER AND CONTRACTOR 
FOR CONSTRUCTION CONTRACT (STIPULATED PRICE) 

This  Agreement  is  by  and  between  the  City  of  Lee’s  Summit,  Missouri  (“Owner”)  and  Kantex 
Industries, Inc. (“Contractor”). 

Terms used in this Agreement have the meanings stated in the General Conditions and the Supplementary 
Conditions. 

Owner and Contractor hereby agree as follows: 

ARTICLE 1—WORK 

1.01  Contractor shall complete all Work as specified or indicated in the Contract Documents. The Work 
is generally described as follows:  installation of 470 zinc anodes on existing ductile iron water 
mains, surface restoration, including all materials, labor, equipment, testing, supervision, and 
any and all other items necessary to complete the Work.   

ARTICLE 2—THE PROJECT 

2.01  The Project, of which the Work under the Contract Documents is a part, is generally described as 
follows:  Project No. 57831683‐21: Cathodic Protection Program FY21 

ARTICLE 3—ENGINEER 

3.01  The Owner has retained City of Lee’s Summit Water Utilities Department (“Engineer”) to act as 
Owner’s representative, assume all duties and responsibilities of Engineer, and have the rights 
and authority assigned to Engineer in the Contract. 

3.02  The part of the Project that pertains to the Work has been designed by Engineer. 

ARTICLE 4—CONTRACT TIMES 

4.01  Time is of the Essence 

A. All time limits for Milestones, if any, Substantial Completion, and completion and readiness
for final payment as stated in the Contract Documents are of the essence of the Contract.

4.02  Contract Times: Days 

A. The Work will be substantially complete within 136 days after the date when the Contract
Times  commence  to  run  as  provided  in  Paragraph 4.01  of  the  General  Conditions,  and
completed and ready for final payment  in accordance with Paragraph 15.06 of the General
Conditions within 150 days after the date when the Contract Times commence to run.

4.03  Milestones 

A. Parts of the Work must be substantially completed on or before the following Milestone(s):

1. Work in front of each property, including all site restoration, shall be completed within a
Milestone of 14 calendar days.
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4.04  Liquidated Damages 

A. Contractor and Owner recognize that time is of the essence as stated in Paragraph 4.01 above
and  that Owner will  suffer  financial  and  other  losses  if  the Work  is  not  completed  and
Milestones  not  achieved  within  the  Contract  Times,  as  duly  modified.  The  parties  also
recognize  the delays, expense, and difficulties  involved  in proving,  in a  legal or arbitration
proceeding,  the  actual  loss  suffered  by  Owner  if  the  Work  is  not  completed  on  time.
Accordingly,  instead  of  requiring  any  such  proof,  Owner  and  Contractor  agree  that  as
liquidated damages for delay (but not as a penalty):

1. Substantial Completion: Contractor shall pay Owner $250.00  for each day  that expires
after the time (as duly adjusted pursuant to the Contract) specified above for Substantial
Completion, until the Work is substantially complete.

2. Completion of Remaining Work: After Substantial Completion, if Contractor shall neglect,
refuse, or fail to complete the remaining Work within the Contract Times (as duly adjusted
pursuant to the Contract) for completion and readiness for final payment, Contractor shall
pay Owner $250.00 for each day that expires after such time until the Work is completed
and ready for final payment.

3. Milestones: Contractor shall pay Owner $250.00 for each day that expires after the time
(as duly adjusted pursuant to the Contract) specified above for achievement of Milestone
1, until Milestone 1 is achieved, or until the time specified for Substantial Completion is
reached, at which time the rate indicated in Paragraph 4.05.A.1 will apply, rather than the
Milestone rate.

4. Liquidated damages for failing to timely attain Milestones, Substantial Completion, and
final completion are not additive, and will not be imposed concurrently.

B. If Owner  recovers  liquidated damages  for a delay  in completion by Contractor,  then  such
liquidated damages  are Owner’s  sole  and exclusive  remedy  for  such delay,  and Owner  is
precluded  from  recovering  any  other  damages,  whether  actual,  direct,  excess,  or
consequential, for such delay, except for special damages (if any) specified in this Agreement.

ARTICLE 5—CONTRACT PRICE 

5.01  Owner  shall  pay  Contractor  for  completion  of  the  Work  in  accordance  with  the  Contract 
Documents, the amounts that follow, subject to adjustment under the Contract: 

A. For all Unit Price Work, an amount equal to the sum of the extended prices (established for
each separately  identified  item of Unit Price Work by multiplying  the unit price  times  the
actual quantity of that item).

Unit Price Work 

Item 
No. 

Description  Unit 
Estimated 
Quantity 

Unit 
Price 

Extended 
Price 

1  Mobilization  LS  1  $ 24,067.00  $ 24,067.00 

2  Zinc Anode  EA  470  $ 688.00  $ 323,360.00 

3  Anode Test Stations  EA  8  $ 907.00  $ 7,256.00 

4  Sidewalk  SY  100  $ 426.00  $ 42,600.00 
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Unit Price Work 

Item 
No. 

Description  Unit 
Estimated 
Quantity 

Unit 
Price 

Extended 
Price 

5  Traffic Control  LS  1  $ 600.00  $ 600.00 

Total of all Extended Prices for Unit Price Work 
(subject to final adjustment based on actual quantities) 

$ 397,883.00 

The extended prices for Unit Price Work set forth as of the Effective Date of the Contract are 
based on estimated quantities. As provided  in Paragraph 13.03 of  the General Conditions, 
estimated  quantities  are  not  guaranteed,  and  determinations  of  actual  quantities  and 
classifications are to be made by Engineer. 

ARTICLE 6—PAYMENT PROCEDURES 

6.01  Submittal and Processing of Payments 

A. Contractor shall submit Applications for Payment in accordance with Article 15 of the General
Conditions. Applications for Payment will be processed by Engineer as provided in the General
Conditions.

6.02  Progress Payments; Retainage 

A. Owner shall make progress payments on the basis of Contractor’s Applications for Payment
monthly during performance of the Work as provided in Paragraph 6.02.A.1 below, provided
that such Applications for Payment have been submitted in a timely manner and otherwise
meet the requirements of the Contract. All such payments will be measured by the Schedule
of Values established as provided in the General Conditions (and in the case of Unit Price Work
based on the number of units completed) or, in the event there is no Schedule of Values, as
provided elsewhere in the Contract.

1. Prior to Substantial Completion, progress payments will be made in an amount equal to
the  percentage  indicated  below  but,  in  each  case,  less  the  aggregate  of  payments
previously made and less such amounts as Owner may withhold, including but not limited
to liquidated damages, in accordance with the Contract.

a. 95 percent of the value of the Work completed (with the balance being retainage).

b. 100 percent of cost of materials and equipment not incorporated in the Work (with
the balance being retainage).

B. Upon  Substantial  Completion,  Owner  shall  pay  an  amount  sufficient  to  increase  total
payments to Contractor to 95 percent of the Work completed, less such amounts set off by
Owner pursuant  to Paragraph 15.01.E of  the General Conditions, and  less 150 percent of
Engineer’s estimate of the value of Work to be completed or corrected as shown on the punch
list of items to be completed or corrected prior to final payment.

6.03  Final Payment 

A. Upon final completion and acceptance of the Work, Owner shall pay the remainder of the
Contract Price in accordance with Paragraph 15.06 of the General Conditions.
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6.04  Consent of Surety 

A. Owner will not make final payment, or return or release retainage at Substantial Completion
or any other time, unless Contractor submits written consent of the surety to such payment,
return, or release.

6.05  Interest 

A. All amounts not paid when due will bear  interest at the rate as specified by Missouri State
Statute, RSMo 34‐057.

ARTICLE 7—CONTRACT DOCUMENTS 

7.01  Contents 

A. The Contract Documents consist of all of the following:

1. This Agreement.

2. Bonds:

a. Performance bond (together with power of attorney).

b. Payment bond (together with power of attorney).

3. General Conditions.

4. Supplementary Conditions.

5. Specifications as listed in the table of contents of the project manual.

6. Drawings (not attached but incorporated by reference) consisting of 11 sheets with each
sheet bearing the following general title: Cathodic Protection Program FY21.

7. The  following which may be delivered or  issued on or after  the Effective Date of  the
Contract and are not attached hereto:

a. Notice to Proceed.

b. Work Change Directives.

c. Change Orders.

d. Field Orders.

e. Warranty Bond, if any.

B. The Contract Documents listed in Paragraph 7.01.A are attached to this Agreement (except
as expressly noted otherwise above).

C. There are no Contract Documents other than those listed above in this Article 7.

D. The Contract Documents may only be amended, modified, or supplemented as provided in
the Contract.
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ARTICLE 8—REPRESENTATIONS, CERTIFICATIONS, AND STIPULATIONS  

8.01  Contractor’s Representations 

A. In  order  to  induce  Owner  to  enter  into  this  Contract,  Contractor  makes  the  following
representations:

1. Contractor  has  examined  and  carefully  studied  the  Contract  Documents,  including
Addenda.

2. Contractor has visited the Site, conducted a thorough visual examination of the Site and
adjacent areas, and become familiar with the general, local, and Site conditions that may
affect cost, progress, and performance of the Work.

3. Contractor  is familiar with all Laws and Regulations that may affect cost, progress, and
performance of the Work.

4. Contractor  has  carefully  studied  the  reports  of  explorations  and  tests  of  subsurface
conditions,  if  any,  at  or  adjacent  to  the  Site  and  the  drawings  of  physical  conditions
relating to existing surface or subsurface structures at the Site that have been identified
in the Supplementary Conditions, with respect to the Technical Data in such reports and
drawings.

5. Contractor  has  carefully  studied  the  reports  and  drawings  relating  to  Hazardous
Environmental Conditions, if any, at or adjacent to the Site that have been identified in
the  Supplementary  Conditions,  with  respect  to  Technical  Data  in  such  reports  and
drawings.

6. Contractor  has  considered  the  information  known  to  Contractor  itself;  information
commonly known to contractors doing business in the locality of the Site; information and
observations obtained from visits to the Site; the Contract Documents; and the Technical
Data  identified  in  the  Supplementary Conditions or by definition, with  respect  to  the
effect of such information, observations, and Technical Data on (a) the cost, progress, and
performance  of  the  Work;  (b) the  means,  methods,  techniques,  sequences,  and
procedures of  construction  to be employed by Contractor; and  (c) Contractor’s  safety
precautions and programs.

7. Based  on  the  information  and  observations  referred  to  in  the  preceding  paragraph,
Contractor  agrees  that  no  further  examinations,  investigations,  explorations,  tests,
studies, or data are necessary  for  the performance of  the Work at  the Contract Price,
within the Contract Times, and in accordance with the other terms and conditions of the
Contract.

8. Contractor is aware of the general nature of work to be performed by Owner and others
at the Site that relates to the Work as indicated in the Contract Documents.

9. Contractor  has  given  Engineer  written  notice  of  all  conflicts,  errors,  ambiguities,  or
discrepancies  that  Contractor  has  discovered  in  the  Contract  Documents,  and  of
discrepancies  between  Site  conditions  and  the  Contract Documents,  and  the written
resolution thereof by Engineer is acceptable to Contractor.

10. The Contract Documents are generally sufficient to indicate and convey understanding of
all terms and conditions for performance and furnishing of the Work.
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11. Contractor’s entry  into  this Contract constitutes an  incontrovertible  representation by
Contractor  that  without  exception  all  prices  in  the  Agreement  are  premised  upon
performing and furnishing the Work required by the Contract Documents.

8.02  Contractor’s Certifications 

A. Pursuant to Section 34.600, RSMo., and to the  fullest extent permitted by  law, Contractor
certifies that it is not engaged in a boycott of Israel as of the Effective Date of this Agreement,
and agrees for the duration of this Agreement to not engage in a boycott of Israel.

B. Contractor  certifies  that  it  has  not  engaged  in  corrupt,  fraudulent,  collusive,  or  coercive
practices  in  competing  for  or  in  executing  the  Contract.  For  the  purposes  of  this
Paragraph 8.02:

1. “corrupt practice” means the offering, giving, receiving, or soliciting of anything of value
likely to influence the action of a public official in the bidding process or in the Contract
execution;

2. “fraudulent  practice”  means  an  intentional  misrepresentation  of  facts  made  (a)  to
influence the bidding process or the execution of the Contract to the detriment of Owner,
(b) to establish Bid or Contract prices at artificial non‐competitive levels, or (c) to deprive
Owner of the benefits of free and open competition;

3. “collusive practice” means a scheme or arrangement between two or more Bidders, with
or without  the  knowledge of Owner,  a purpose of which  is  to  establish Bid prices  at
artificial, non‐competitive levels; and

4. “coercive practice” means harming or threatening to harm, directly or indirectly, persons
or  their  property  to  influence  their  participation  in  the  bidding  process  or  affect  the
execution of the Contract.

8.03  Standard General Conditions 

A. Owner  stipulates  that  if  the General Conditions  that are made a part of  this Contract are
EJCDC® C‐700, Standard General Conditions for the Construction Contract (2018), published
by the Engineers Joint Contract Documents Committee, and  if Owner  is the party that has
furnished  said General Conditions,  then Owner has plainly  shown all modifications  to  the
standard wording of such published document to the Contractor, through a process such as
highlighting or “track changes” (redline/strikeout), or in the Supplementary Conditions.

8.04  Other Provisions 

A. This Agreement and all work related to this Project shall be governed by the laws of the State
of Missouri and shall be litigated and/or mediated in Jackson County, Missouri.
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IN WITNESS WHEREOF, Owner and Contractor have signed this Agreement. 

This Agreement will be effective on [indicate date on which Contract becomes effective] (which is the 
Effective Date of the Contract). 

Owner: Contractor: 

City of Lee’s Summit, Missouri Kantex Industries, Inc. 

By:   By:

Date:    Date:

Name:  Stephen A. Arbo Name:   

Title:  City Manager Title:

(If [Type of Entity] is a corporation, a partnership, or a 
joint venture, attach evidence of authority to sign.) 

Attest:    Attest:   

Title:  City Clerk Title:

Address for giving notices: Address for giving notices: 

220 SE Green Street 1320 S. Hamilton Circle 

Lee’s Summit, MO 64063 Olathe, KS 66061 

Designated Representative: Designated Representative: 

Name:  Jeff Thorn Name:   

Title:  Assistant Director of Eng. Svc Title:

Address: Address: 

1200 SE Hamblen Road

Lee’s Summit, MO 64081

Phone:  816.969.1900 Phone:

Email: Email:
(If [Type of Entity] is a corporation, attach evidence of 
authority to sign. If [Type of Entity] is a public body, 
attach evidence of authority to sign and resolution or 
other documents authorizing execution of this 
Agreement.) 

License No.:
(where applicable) 

State:
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