

EXHIBIT A to ADDENDUM NO. 6 AMENDMENT NO. 1
SCOPE OF SERVICES

This AMENDMENT (“Amendment”) hereby amends Addendum No. 6, which was executed January 22, 2019 in conjunction with the On-Call Agreement for Professional Water and Sanitary Sewer Engineering Services (RFQ No.2016-042-2) dated January 13, 2017 between City of Lee’s Summit (“Client”) and Olsson Associates, Inc. (“Olsson”) providing for professional services.

GENERAL

Olsson has acquainted itself with the information provided by Client relative to the project and based upon such information offers to provide the services described below for the project. Client warrants that it is either the legal owner of the property to be improved by this Project or that Client is acting as the duly authorized agent of the legal owner of such property.

PROJECT DESCRIPTION AND LOCATION

Project will be located at: 620 NE Douglas Street, Lee’s Summit, Missouri

Project Description: Direct rush soil borings

COMPENSATION

Client shall pay to Olsson for the performance of the Scope of Services, pursuant to Article IV of the On-Call Agreement. Olsson shall submit invoices on a monthly basis and payment is due within 30 calendar days of invoice date.

Client shall pay to Olsson for the performance of the Scope of Services, the actual time of personnel performing such services in accordance with the attached billing rate sheet. Olsson shall submit invoices on a monthly basis.

Olsson’s Scope of Services will be provided on a time-and-expense basis not to exceed Seven Thousand Eight Hundred Sixty-Eight Dollars (\$7,868.00).

SCHEDULE FOR OLSSON’S SERVICES

Unless otherwise agreed, Olsson expects to perform its services under the Agreement as follows:

Anticipated Start Date: To Be Determined

Anticipated Completion Date: To Be Determined

Olsson will endeavor to start its services on the Anticipated Start Date and to complete its services on the Anticipated Completion Date. However, the Anticipated Start Date, the Anticipated Completion Date, and any milestone dates are approximate only, and Olsson reserves the right to adjust its schedule and any or all of those dates at its sole discretion, for any reason, including, but not limited to, delays caused by Client or delays caused by third parties.

SCOPE OF SERVICES

Olsson shall provide the following services (Scope of Services) to Client for the Project:

Product Line Sampling

Olsson and Subcontractor, Larsen and Associates, Inc., will conduct direct push soil borings at 10 locations along product line associated with the underground storage tank (UST) in lieu of Genesis Environmental breaking 200 linear feet of concrete, trenching, and removing product lines. Olsson shall collect samples at each boring location according to the Missouri Department of Natural Resources (MoDNR) tank closure guidance. Client will fill product lines with inert material within 30 days of sampling with documentation provided to Olsson for closure report submittal.

ASSUMPTIONS

- Field oversight will require no more than one (1) day
- No more than 10 soil samples will be collected. If more are required, this will incur an additional cost.
- Client will fill product line with inert material according to MoDNR tank closure guidance and provide documentation to Olsson and/or Olsson will be present at this time.
- Closure report will be submitted to MoDNR within 60 days of closure activities

Should Client request work in addition to the Scope of Services, Olsson shall invoice Client for such additional services (Optional Additional Services) at the standard hourly billing labor rate charged for those employees actually performing the work, plus reimbursable expenses if any. Olsson shall not commence work on Optional Additional Services without Client's prior written approval.

Olsson agrees to provide all of its services in a timely, competent and professional manner, in accordance with applicable standards of care, for projects of similar geographic location, quality and scope.

Olsson and Larsen's Cost for Providing Scoped Services

Description	Fee
Mobilization	\$3.30/mile
Probe Rig w/Operator (Direct Push)	\$1,980.00/day
Decontamination	\$110.00 Lump Sum
MoDNR Registration	\$125.00 Lump Sum
Well Materials (Sample Collection)	\$6.60/sample
Additional Soil Samples	\$265.00/sample
Additional Base Cost for Tank Removal Activities (Genesis Labor and Tank Disposal increase)	\$4,600.00
Olsson Labor and Report Fee Increase	\$150.00
Additional Lab Fee	\$475.00
TOTAL ADDITIONAL COST	\$7,868.00