

LEGEND

CROWN AREA	[Green Line]
SURVEY BOUNDARIES	[Dashed Green Line]
COMPOUND FENCE	[Purple Dashed Line]
NON-COMPOUND FENCE	[Blue Dashed Line]
PROPOSED STRUCTURES	[Blue Outline]
CUSTOMER AREA	[Pink Shaded Area]
HVAC	[Green Square]
CABLE TRAY	[Green Line]
SEE SHEET	[Green Arrow]
PLATFORM	[Green Circle]

DRAWING NOTES

THESE DRAWINGS ARE FOR REFERENCE ONLY, NOT FOR CONSTRUCTION OR DESIGN.

AREA USAGE

CROWN LEASE AREA	824 SQ FT
COMPOUND AREA	144 SQ FT

ABBREVIATIONS KEY

GPS	GPS DATA POINT LOCATION
PNT	POINT AND BEARING LOCATION

EXISTING STRUCTURE

VERIZON WIRELESS
11'-0"x13'-0"
PAD IN A
12'-0"x20'-0"
AREA

(ABANDONED)
CROWN CASTLE
TOWER OPERATOR
14'-0"x16'-0"
PAD

BLOCK WALL

3'-0" WORKING CLEARANCE (TYP)

6'-0" UTILITY FRAME

16'-0" (COMPOUND AREA)

11'-11" (COMPOUND AREA)

8'-0"

3'-11"

28'-0" (AREA)

12'-1"

12'-1"

8'-3"

12'-10"

3'-0"

12'-4"

18'-4"

8'-2"

41'-10" (COMPOUND AREA)

12'-0" (GATE)

2'-0"

5'-2"

11'-7"

23'-7" (COMPOUND AREA)

33'-0" (AREA)

12'-0" (GATE)

7'-5"

36'-10"

10'-1"

5'-0" OCT FND PIER

84'-0" MONOPOLE (STRUCTURE A)

4'-0" (GATE)

8'-0"

SCALE: 1/8"=1'-0"

1

REVISIONS

NO.	DATE	DESCRIPTION
1	12/05/15	WORK ORDER # 1000000
2	12/05/15	WORK ORDER # 1000000
3	12/05/15	WORK ORDER # 1000000
4	12/05/15	WORK ORDER # 1000000
5	12/05/15	WORK ORDER # 1000000
6	12/05/15	WORK ORDER # 1000000
7	12/05/15	WORK ORDER # 1000000
8	12/05/15	WORK ORDER # 1000000
9	12/05/15	WORK ORDER # 1000000
10	12/05/15	WORK ORDER # 1000000
11	12/05/15	WORK ORDER # 1000000
12	12/05/15	WORK ORDER # 1000000
13	12/05/15	WORK ORDER # 1000000
14	12/05/15	WORK ORDER # 1000000
15	12/05/15	WORK ORDER # 1000000
16	12/05/15	WORK ORDER # 1000000
17	12/05/15	WORK ORDER # 1000000
18	12/05/15	WORK ORDER # 1000000
19	12/05/15	WORK ORDER # 1000000
20	12/05/15	WORK ORDER # 1000000
21	12/05/15	WORK ORDER # 1000000
22	12/05/15	WORK ORDER # 1000000
23	12/05/15	WORK ORDER # 1000000
24	12/05/15	WORK ORDER # 1000000
25	12/05/15	WORK ORDER # 1000000
26	12/05/15	WORK ORDER # 1000000
27	12/05/15	WORK ORDER # 1000000
28	12/05/15	WORK ORDER # 1000000
29	12/05/15	WORK ORDER # 1000000
30	12/05/15	WORK ORDER # 1000000
31	12/05/15	WORK ORDER # 1000000
32	12/05/15	WORK ORDER # 1000000
33	12/05/15	WORK ORDER # 1000000
34	12/05/15	WORK ORDER # 1000000
35	12/05/15	WORK ORDER # 1000000
36	12/05/15	WORK ORDER # 1000000
37	12/05/15	WORK ORDER # 1000000
38	12/05/15	WORK ORDER # 1000000
39	12/05/15	WORK ORDER # 1000000
40	12/05/15	WORK ORDER # 1000000
41	12/05/15	WORK ORDER # 1000000
42	12/05/15	WORK ORDER # 1000000
43	12/05/15	WORK ORDER # 1000000
44	12/05/15	WORK ORDER # 1000000
45	12/05/15	WORK ORDER # 1000000
46	12/05/15	WORK ORDER # 1000000
47	12/05/15	WORK ORDER # 1000000
48	12/05/15	WORK ORDER # 1000000
49	12/05/15	WORK ORDER # 1000000
50	12/05/15	WORK ORDER # 1000000
51	12/05/15	WORK ORDER # 1000000
52	12/05/15	WORK ORDER # 1000000
53	12/05/15	WORK ORDER # 1000000
54	12/05/15	WORK ORDER # 1000000
55	12/05/15	WORK ORDER # 1000000
56	12/05/15	WORK ORDER # 1000000
57	12/05/15	WORK ORDER # 1000000
58	12/05/15	WORK ORDER # 1000000
59	12/05/15	WORK ORDER # 1000000
60	12/05/15	WORK ORDER # 1000000
61	12/05/15	WORK ORDER # 1000000
62	12/05/15	WORK ORDER # 1000000
63	12/05/15	WORK ORDER # 1000000
64	12/05/15	WORK ORDER # 1000000
65	12/05/15	WORK ORDER # 1000000
66	12/05/15	WORK ORDER # 1000000
67	12/05/15	WORK ORDER # 1000000
68	12/05/15	WORK ORDER # 1000000
69	12/05/15	WORK ORDER # 1000000
70	12/05/15	WORK ORDER # 1000000
71	12/05/15	WORK ORDER # 1000000
72	12/05/15	WORK ORDER # 1000000
73	12/05/15	WORK ORDER # 1000000
74	12/05/15	WORK ORDER # 1000000
75	12/05/15	WORK ORDER # 1000000
76	12/05/15	WORK ORDER # 1000