INDEX

CIVIL SUBMITTAL

- DEMOLITION PLAN SITE DIMENSION PLAN

DOUGLAS CORNERS - LOT 18

LEE'S SUMMIT, JACKSON COUNTY, MISSOURI PRELIMINARY DEVELOPMENT PLAN RETAIL/APARTMENT BUILDING



UTILITIES

City of Lee's Summit Department of Public Works 220 SE Green Lee's Summit, Mo. 816-969-1800


130 SE Hamblen Road Lee's Summit, Mo. 816-347-4320

(Administrative Offices) 3025 SE Clover Road Lee's Summit, MO

Kansas City, MO 6410 816-275-2721

New Construction Hotline 866-771-2281

> Missouri One Call 1-800-344-7483



GENERAL NOTES:

- The underground utilities shown herein have been plotted from available information and do not necessarily reflect the actual existence, or nonexistence, size, type, number, or locations of these or other utilities. The contractor shall be responsible for verifying the actual locations of all underground utilities, shown or not shown, and said utilities shall be located in the field prior to any grading, excavation, or construction of improvements. These provisions shall in now way absolve any party from complying with the
- "UNDERGROUND FACILITY SAFETY AND DAMAGE PREVENTION ACT", Chapter 319, RSMO. Gas, Water, and other Utilities shall not conflict with the depth or horizontal location of existing and proposed sanitary and storm sewers, including building laterals. 3. Prior to submittal of construction bids, the Contractor shall be required to visit the site to verify existing
- 4. The Contractor shall be responsible for notification and coordination with all Utility Companies. 5. The Contractor shall notify the Engineer immediately of any discrepancies in the plans.
- 6. All sidewalk shall be ADA compliant. 7. There are no oil or gas wells located on the subject property as of July 7, 2018 as shown by the Missouri Geological Survey GEOSTRAT (Geosciences Technical Resource Assessment Tool).


PLANS PREPARED FOR

THOMPSON PROPERTIES, LLC

PO Box 2173 Lee's Summit, MO 64063 816-678-6393

CONTACT - Robert Thompson








Contractor to verify all invert elevations for existing sewer connections. Contact civil engineer if conflict arises.


PROJECT BENCHMARK: #1 Iron bar at north west corner of property. N 1006947.3760 E 2823375.6230 TOP ELEV. 1021.42


> DRAWING NO. JOB NO.






















BUILDING


CORNERS JACKSON COUN

DOUGLAS LEE'S SUMMIT - J

DRAWING NO. 18007

*DATE*JUNE 12, 2018 *JOB NO.* 18007

8 SHEET 13







BUILDING

DRAWING NO. 18007 *DATE*JUNE 12, 2018

JOB NO. 18007

9 SHEET 13







NOTE: PROVIDE EXPANSION JOINTS @ 20'-0" O.C. (MAX.)

.028 C.Y. CONC. PER L.F. + REINF. FOR 6" X 18"

.046 C.Y. CONC. PER L.F. + REINF. FOR 10" X 18"

<u> CONCRETE CURB – 6" X 18"</u>





NERS BUILDING

SITE DETAIL SHEET

DOUGLAS CORNERS E
LEE'S SUMMIT - JACKSON COUNT


X-REF NO.
18109B

DRAWING NO.
18007

DATE

JUNE 12, 2018

JOB NO.
18007





BUILDING

CORNERS DONGE

DRAWING NO. 18007 DATE JUNE 12, 2018 JOB NO.

SHEET OF





18007

13 SHEET OF

Luminaire Schedule							
Symbol	Qty	Label	Arrangement	LLF	Description	Arr. Watts	
]	4	VWPV-L60-730-TFT-CGL-OPT-DIM-	SINGLE	1.000	VWPV-L60-730-FT-CLR-OPT-EDD-UNV	69.3	
→	1	GLEON-AF-03-LED-E1-SL4-HSS	SINGLE	1.000	GLEON-AF-03-LED-E1-SL4-HSS	166	

Calculation Summary							
Label	CalcType	Units	Avg	Max	Min	Avg/Min	Max/Min
CalcPts_2	Illuminance	Fc	1.02	5.6	0.0	N.A.	N.A.

LPD Area Summary			
Label	Area	Total Watts	LPD
LPDArea_1	45417	443.2	0.010







GLEON-AF

1	-			
		,	₹	
	I		Engineers	
	Ų		1	
		_		

MC COA NO. 2012006786
RS COA NO. E-2818
RS COA NO. E-2818
RHOTO IN BLUE PREMENTAV,
INTIT VILLAGE, NO 64065
STG FLOOR UNITY VILLAGE TOWER
STG FLOOR IN ITS TOWER
RMA11 'SHORTLERS STG FLOOR FROMER STG FLOOR FROM THE STG FLO

	ts				
	Comments				
	Date				
	#				
	Revisions				

Drawn By:	Checked By:	Date:8/3/2018	Scale: None

Douglas Corner





Date Comments							
#							
Revisions							
	By:	2018	= 30'				

Corner Douglas

Page 2 of 2